
January 3, 2002

SUBJECT: FAP Route 132
Section (42X)I-2
Saline County
Item No. 55, January 18, 2002 Letting
Addendum A

TO PROSPECTIVE BIDDERS:

In accordance with your request, we have sent you plans and a proposal for the
subject improvement.

Enclosed herewith is one copy each of the following described material:

1.  Revised page i and ii of the Table of Contents.
2.  Revised page 7 and 69 of the Special Provisions.
3.  Added page 83 to the Special Provisions.
4.  Revised pages 5 and 7 of the Schedule of Prices
5.  Revised sheet 6 of the Plans.
          

Prime contractors must utilize the enclosed material when preparing their bid and
must include any Schedule of Prices changes in their bidding proposal.  Bidders
using computer generated bids are cautioned to reflect any and all Schedule of
Prices changes, if involved, into their computer programs.

If proposal sheets are printed back to back, bidders are cautioned to exercise
care when inserting revised and/or added special provisions into their proposals.

Please call 217/782-7806 if any of the above described material is not included in
this transmittal.

Very truly yours,

Ted  B. Walschleger, P. E.
Engineer of Project Development
and Implementation

2300 South Dirksen Parkway / Springfield, Illinois/62764



If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Proposal Forms and Plans & Request for Authorization to Bid”  (BDE 124) and the ORIGINAL “Affidavit of Availability”
(BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a
"Request for Proposal Forms and Plans" he/she must indicate at that time which items are being requested For
Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the request has been
analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form, approved by the Central
Bureau of Construction, that indicates which items have been approved For Bidding.  If Authorization to Bid
cannot be approved, the Proposal Denial and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status.  This is critical in
the week before the letting.  These documents must be received three days before the letting date.  Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal
when bids are submitted.  That portion of the proposal that must be returned includes the following:

 1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
 2. Other special documentation and/or information that may be required

by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS :  It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?
Questions Regarding Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the revisions prior to submitting their bid. If
plans/proposals were requested prior to the date of the addendum, an addendum package should have been mailed to
the planholder. If plans/proposals were ordered after the date of the addendum, the plans/proposal package should
already include all revisions and an identifying addendum sheet immediately after the proposal cover sheet. Failure by
the bidder to include an addendum could result in a bid being rejected as irregular. If a planholder has not received an
addendum within 5 days after the addendum date noted, they should call 217-782-7806.



RETURN WITH BID
Proposal Submitted By

Name

Address

City

Letting January 18, 2002
NOTICE TO PROSPECTIVE BIDDERS
This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.
(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,
Proposal, Contract
and Contract Bond

        Springfield, Illinois 62764

  Contract No. 98575
Saline County
Section (42X)I-2
FAP Route 132
District 9 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

         A Bid Bond is included.

         A Cashier’s Check or a Certified Check is included.
Prepared by

S
Checked by

                            (Printed by authority of the State of Illinois)
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INSTRUCTIONS

ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit
a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

HOW MANY PROPOSALS SHOULD PROSPECTIVE BIDDERS REQUEST?:  Prospective bidders should, prior to
submitting their initial request for plans and proposals, determine their needs and request the total number of plans and
proposals needed for each item requested.  There will be a nonrefundable charge of $15 for each set of plans and
specifications issued.

WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part
B of the Request for Proposal Forms and Plans & Request for Authorization to Bid form (BDE 124) and submit an origional
Affidavit of Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  Only
those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids
are submitted.  That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
 
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified will
not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding        Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806
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RETURN WITH BID

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of _______________________________________________________________

_________________________________________________________________________

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 98575
Saline County
Section (42X)I-2
FAP Route 132
District 9 Construction Funds

 1.4 km of pavement patching, bituminous surface removal, 11.6 m width bituminous concrete
resurfacing, stabilized shoulders, aggregate shoulders and curb and gutter on U.S. Route 45
beginning at the intersection with IL Route 34 in Harrisburg and extends north to Church Street.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation.  This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 11/2001)
-2-



RETURN WITH BID

3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned
further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to
him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full
amount of the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal
Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000
$5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000

$10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000
$50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000

$100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000
$150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000
$250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000
$500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000

$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000
$1,500,000 to $2,000,000 ................ $75,000 over $35,000,000 ............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item   _______________________________

    Section No.  ________________________________

           County  ________________________________

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)
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RETURN WITH BID

6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination
No. Sections Included in Combination

              Combination Bid
              Dollars                 Cents

7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY.  The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with
the return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

BD 354A (Rev. 11/2001)
-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT NUMBER - 

Page 1

98575
State Job # - C-99-105-00

PPS NBR - 9-97980-0100 Project Number Route
County Name - SALINE- - FAP 132
Code - 165 -  - 
District - 9 -  - 
Section Number - (42X)I-2 123

123
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

MX250035 SEEDING CL  1B MOD HA 0.500

MX356400 BC BC WIDE SUPER  230 SQ M 1,182.000

MX406056 P BCSC SUPER "D"  N90 M TON 1,802.000

MX406248 P BCBC SUP IL19.0 N90 M TON 655.000

M2020010 EARTH EXCAVATION CU M 1,350.000

M2080150 TRENCH BACKFILL CU M 1,332.000

M2500350 SEEDING CL  7 HA 0.500

M2500400 NITROGEN FERT NUTR KG 64.000

M2500500 PHOSPHORUS FERT NUTR KG 55.000

M2500600 POTASSIUM FERT NUTR KG 55.000

M2500700 AGR GROUND LIMESTONE M TON 1.900

M2510105 MULCH METHOD 1 HA 0.500

M2510630 EROSION CONTR BLANKET SQ M 2,609.000

M2800250 TEMP EROS CONTR SEED KG 45.000

M2800400 PERIMETER EROS BAR METER 82.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT NUMBER - 

Page 2

98575
State Job # - C-99-105-00

PPS NBR - 9-97980-0100 Project Number Route
County Name - SALINE- - FAP 132
Code - 165 -  - 
District - 9 -  - 
Section Number - (42X)I-2 123

123
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

M3110300 SUB GRAN MAT A  300 SQ M 1,339.000

M4020010 AGG SURF CSE A M TON 27.000

M4060085 PCC SURF REM BUTT JT SQ M 33.000

M4060100 BIT MATLS PR CT LITER 8,845.000

M4060300 AGG PR CT M TON 35.400

M4060400 MIX CR JTS FLANGEWYS M TON 2.000

M4060895 CONSTRUC TEST STRIP EACH 1.000

M4060980 BIT SURF REM BUTT JT SQ M 136.000

M4060990 TEMPORARY RAMP SQ M 58.000

M4200200 PCC PVT  200 SQ M 471.000

M4200250 PCC PVT  250 SQ M 1,039.000

M4205100 PAVEMENT FABRIC SQ M 2,633.000

M4205200 PROTECTIVE COAT SQ M 3,783.000

M4230175 PCC DRIVEWAY PAVT 175 SQ M 1,124.000

M4240125 PC CONC SIDEWALK  125 SQ M 90.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT NUMBER - 

Page 3

98575
State Job # - C-99-105-00

PPS NBR - 9-97980-0100 Project Number Route
County Name - SALINE- - FAP 132
Code - 165 -  - 
District - 9 -  - 
Section Number - (42X)I-2 123

123
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

M4400040 BIT SURF REM    40 SQ M 13,121.000

M4402000 PAVEMENT REM SQ M 415.000

M4402010 DRIVE PAVEMENT REM SQ M 1,586.000

M4402040 COMB CURB GUTTER REM METER 811.000

M4402050 SIDEWALK REM SQ M 76.000

M4402530 PAVED SHLD REMOVAL SQ M 33.000

M4420300 PAVT PATCH T1   300 SQ M 144.000

M4422300 PAVT PATCH T2   300 SQ M 134.000

M4423300 PAVT PATCH T3   300 SQ M 37.000

M4424300 PAVT PATCH T4   300 SQ M 64.000

M4430020 STRIP REF CR CON TR METER 1,391.000

M4810200 AGGREGATE SHLDS A 200 SQ M 463.000

M4812000 AGGREGATE SHLDS B M TON 11.000

M4820000 BIT SHOULDERS M TON 65.000

M4820200 BIT SHOULDERS  200 SQ M 849.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT NUMBER - 

Page 4

98575
State Job # - C-99-105-00

PPS NBR - 9-97980-0100 Project Number Route
County Name - SALINE- - FAP 132
Code - 165 -  - 
District - 9 -  - 
Section Number - (42X)I-2 123

123
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

M5010522 PIPE CULVERT REMOV METER 133.000

M5401045 PCBC   1.5X1.2 METER 15.000

M542B116 R C PIPE ELBOW   375 EACH 1.000

M542B144 R C PIPE ELBOW   900 EACH 2.000

M542B156 R C PIPE ELBOW  1350 EACH 1.000

M542E028 END SECTIONS   600 EACH 2.000

M542E128 PRC FL-END SEC   600 EACH 1.000

M542E144 PRC FL-END SEC   900 EACH 1.000

M542H440 P CUL CL D 1    600 METER 12.500

M5429910 CONCRETE COLLAR CU M 2.500

M5500030 STORM SEW CL A 1  300 METER 91.000

M5500040 STORM SEW CL A 1  375 METER 70.500

M5500050 STORM SEW CL A 1  450 METER 93.500

M5500065 STORM SEW CL A 1  600 METER 186.500

M5500085 STORM SEW CL A 1  900 METER 201.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT NUMBER - 

Page 5

98575
State Job # - C-99-105-00

PPS NBR - 9-97980-0100 Project Number Route
County Name - SALINE- - FAP 132
Code - 165 -  - 
District - 9 -  - 
Section Number - (42X)I-2 123

123
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

M5500100 STORM SEW CL A 1 1200 METER 21.500

M5500105 STORM SEW CL A 1 1350 METER 62.000

M5504400 SS 1 RCEP S575  R350 METER 8.000

M5510035 STORM SEWER REM   375 METER 116.000

M5510045 STORM SEWER REM   450 METER 27.000

M5510060 STORM SEWER REM   600 METER 6.000

M6023820 INLET TA T8 G  900D EACH 1.000

M6024115 INLETS SPL T3   1.5 EACH 19.000

M6024125 INLETS SPL T3   1.8 EACH 13.000

M6060700 COMB CC&G TB15.60 METER 1,415.500

*    M6690100 BACKFILL PLUGS CU M 12.000

*    M6690200 NON SPL WASTE DISPOSL CU M 152.000

M7030100 SHORT-TERM PAVT MKING METER 1,078.000

M7030210 TEMP PVT MK LTR & SYM SQ M 36.600

M7030220 TEMP PVT MK LINE 100 METER 5,353.000

M7030260 TEMP PVT MK LINE 300 METER 237.000

M7030280 TEMP PVT MK LINE 600 METER 68.000

M7031000 WORK ZONE PAVT MK REM SQ M 35.000

* REVISED: JANUARY 2, 2002



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT NUMBER - 
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98575
State Job # - C-99-105-00

PPS NBR - 9-97980-0100 Project Number Route
County Name - SALINE- - FAP 132
Code - 165 -  - 
District - 9 -  - 
Section Number - (42X)I-2 123

123
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

M7800100 THPL PVT MK LTR & SYM SQ M 36.600

M7800105 THPL PVT MK LINE  100 METER 5,144.000

M7800125 THPL PVT MK LINE  300 METER 197.000

M7800140 THPL PVT MK LINE  600 METER 68.000

M7800605 EPOXY PVT MK LN   100 METER 209.000

M7800625 EPOXY PVT MK LN   300 METER 40.000

M7800640 EPOXY PVT MK LN   600 METER 9.000

M8030010 LOCATE UNDERGR CABLE METER 128.000

M8100240 CON T  30 PVC METER 158.000

M8100250 CON T  40 PVC METER 17.500

M8100260 CON T  50 PVC METER 3.000

M8100270 CON T  65 PVC METER 17.500

M8100280 CON T  75 PVC METER 4.000

M8150200 TR & BKFIL F ELECT WK METER 200.000

M8731300 ELCBL C LEAD  14  1PR METER 89.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT NUMBER - 
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98575
State Job # - C-99-105-00

PPS NBR - 9-97980-0100 Project Number Route
County Name - SALINE- - FAP 132
Code - 165 -  - 
District - 9 -  - 
Section Number - (42X)I-2 123

123
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

M8780100 CONC FDN TY A METER 1.800

M8860100 DET LOOP T1 METER 161.000

M8950235 REM & RE ELCBL FR CON METER 1,052.000

X4022000 TEMP ACCESS- COM ENT EACH 29.000

X4023000 TEMP ACCESS- ROAD EACH 3.000

28000500 INLET & PIPE PROTECT EACH 11.000

54001001 BOX CUL END SEC  C1 EACH 1.000

54244405 FL INLT BX MED 542546 EACH 1.000

60240301 INLETS TB T8G EACH 1.000

60246541 INLET BOX SPL N1 EACH 1.000

60246542 INLET BOX SPL N2 EACH 1.000

60500040 REMOV MANHOLES EACH 1.000

60500060 REMOV INLETS EACH 6.000

66600105 FUR ERECT ROW MARKERS EACH 2.000

*    66900450 SPL WASTE PLNS/REPORT L SUM 1.000

*    66900510 BETX-PNAS SOIL ANALY EACH 3.000

*    66900530 SOIL DISPOSAL ANALY EACH 1.000

*    66900610 ARSENIC/PH SOIL ANALY EACH 2.000

*    66900635 LEAD TCLP SOIL ANAL EACH 2.000

67000400 ENGR FIELD OFFICE A CAL MO 5.000

* REVISED: JANUARY 2, 2002
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98575
State Job # - C-99-105-00

PPS NBR - 9-97980-0100 Project Number Route
County Name - SALINE- - FAP 132
Code - 165 -  - 
District - 9 -  - 
Section Number - (42X)I-2 123

123
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

67100100 MOBILIZATION L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

70102622 TR CONT & PROT 701502 L SUM 1.000

70102635 TR CONT & PROT 701701 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 45.000

78100100 RAISED REFL PAVT MKR EACH 328.000

78300200 RAISED REF PVT MK REM EACH 191.000

81400100 HANDHOLE EACH 3.000

86600010 GULFBOX JUNCTION EACH 4.000

88500200 IND LOOP DET SYS OUT EACH 2.000

89000100 TEMP TR SIG INSTALL EACH 1.000

89500100 RELOC EX SIG HEAD EACH 4.000

89501150 RELOC EX TS POST EACH 2.000

89502210 MOD EX CONTR CAB EACH 1.000
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98575
State Job # - C-99-105-00

PPS NBR - 9-97980-0100 Project Number Route
County Name - SALINE- - FAP 132
Code - 165 -  - 
District - 9 -  - 
Section Number - (42X)I-2 123

123
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

89502380 REMOV EX HANDHOLE EACH 5.000

89502385 REMOV EX CONC FDN EACH 4.000



CONTRACT NUMBER 98575

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT

PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I.  GENERAL

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

II.  ASSURANCES

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.

B.  Felons

1.  The Illinois Procurement Code provides:

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C.  Conflicts of Interest

1.  The Illinois Procurement Code provides in pertinent part:

Section 50-13.  Conflicts of Interest.

(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
Illinois Toll Highway authority.

(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of Illinois.

(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State
or member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence
before his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed
within 365 days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00.
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available
from the Department upon request.

D.  Negotiations

1.  The Illinois Procurement Code provides in pertinent part:

Section 50-15.  Negotiations.

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that
person has a contract for future employment or is negotiating concerning possible future employment.

2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E.  Inducements

1.  The Illinois Procurement Code provides:

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.

2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F.  Revolving Door Prohibition

1.  The Illinois Procurement Code provides:

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15,
1999.

2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G.  Reporting Anticompetitive Practices

1.  The Illinois Procurement Code provides:

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H.  Confidentiality

1.  The Illinois Procurement Code provides:

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I.  Insider Information

1.  The Illinois Procurement Act provides:

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

III.  CERTIFICATIONS

A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the
Department enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B.  Bribery

1.  The Illinois Procurement Code provides:

Section 50-5.  Bribery.

(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of
Illinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1)  the business has been finally adjudicated not guilty; or

(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5.

C.  Educational Loan

1.  Section 3 of the Educational Loan Default Act provides:

§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an
educational loan as provided in this Section.

2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not
in default on an educational loan as provided in Section 3 of the Act.

D.  Bid-Rigging/Bid Rotating

1.  Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall
contain a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local
government as a result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide
the appropriate forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E.  International Anti-Boycott

1.  Section 5 of the International Anti-Boycott Certification Act provides:

§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2.  The bidder makes the certification set forth in Section 5 of the Act.

F.  Drug Free Workplace

1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the
contractor is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by
the terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later
than five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s
policy of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the
penalties that may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating
that a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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IV.  DISCLOSURES

A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B.  Financial Interests and Conflicts of Interest

1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.          

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal
10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The
disclosure shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their
instrument of ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial
interest of each person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the
disclosure of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A:  For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may sign the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and
accurate.  The Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company.  Before signing
this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the Bidder signs the Certification,
the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

I have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

          Name of Authorized Representative (type or print)                                Title of Authorized Representative (type or print)

  
                                                                             Signature of Authorized Representative                                               Date
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Form A:  For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer
to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by
a person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to
be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity?  YES         NO      .

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $90,420.00?  YES         NO     .

3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive
income.)  YES         NO __.

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $90,420.00?  YES         NO __.

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that
is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be,
but does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated
by a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by
the bidding entity.  It must be signed by an individual who is authorized to execute contracts for the bidding entity.  Note:  Signing the NOT
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be completed, signed and dated or the bidder
may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the
signature box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following:

Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency
contracts and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases.

D. Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

•  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures.  The following letting items incorporate the said forms by reference:

-10-



RETURN WITH BID/OFFER

ILLINOIS DEPARTMENT
OF TRANSPORTATION

Form A
Financial Information &

Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the
publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A.  See Disclosure Form Instructions.

DISCLOSURE  OF   FINANCIAL  INFORMATION

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in terms
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $90,420.00 (60%
of the Governor’s salary as of 7/1/01). (Make copies of this form as necessary and attach a separate Disclosure Form
A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other:  (explain on separate sheet):
% or $ value of ownership/distributable income share:

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following potential
conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes      No __.

     If your answer is yes, please answer each of the following questions.

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll
     Highway Authority? Yes      No __

2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are
     currently appointed to or employed by any agency of the State of Illinois, and your annual salary
     exceeds  $90,420.00,  (60%  of the Governor's salary as of  7/1/01)  provide the name the State
     agency for which you are employed and your annual salary. ____________________________
     ____________________________________________________________________________
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3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
     salary exceeds $90,420.00,  (60% of the Governor's salary as of  7/1/01) are you entitled to receive
     (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or
     corporation, or (ii) an amount in excess of the salary of the Governor? Yes      No __.

4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
     salary exceeds $90,420.00,  (60% of the Governor's salary as of  7/1/01)  are you and your spouse
     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of  2 times
     the salary of the Governor? Yes      No __

___________________________________________________________________________________________
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services
       in the previous 2 years.

Yes      No __.
       If your answer is yes, please answer each of the following questions.

1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development
     Board or the Illinois Toll Highway Authority? Yes      No __

2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State
     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  $90,420.00,  (60 %  of  the
    Governor's  salary as of  7/1/01)  provide the  name of your spouse and/or minor children, the name
     of the State agency for which he/she is employed and his/her annual salary. __________________
     _______________________________________________________________________________

3.  If your spouseor any minor children is/are currently appointed  to or employed by any agency of the
     State of Illinois, and his/her annual salary exceeds $90,420.00,  (60% of the salary of the Governor
     as of 7/1/01) are you entitled to receive (i) more then 71/2% of the total distributable income of your
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of  the  salary  of  the
     Governor? Yes      No __.

4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the
    State of Illinois, and his/her annual salary exceeds $90,420.00,  (60% of the Governor's salary as of
     7/1/01)  are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or
    (ii) an amount in excess of  2 times the salary of the Governor? 

Yes      No __
________________________________________________________________________________________
(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any

              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of
              Illinois currently or in the previous 3 years. Yes      No __.

_________________________________________________________________________________________
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,

              son, or daughter. Yes      No __.
_________________________________________________________________________________________
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in
              the discharge of that office currently or in the previous 3 years. Yes      No __
 _______________________________________________________________________________________

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
             son, or daughter. Yes      No __.

________________________________________________________________________________________
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes      No __.
________________________________________________________________________________________.

-12-
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
             son, or daughter. Yes      No __.

________________________________________________________________________________________
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection

     committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political
             action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes      No __.
________________________________________________________________________________________
(j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
     last 2 years by any registered election or re-election committee registered with the Secretary of State or any
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of
     State or the Federal Board of Elections.

Yes      No __.
________________________________________________________________________________________

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by:
Name of Authorized Representative (type or print)

Completed by:
Title of Authorized Representative (type or print)

Completed by:
Signature of Individual or Authorized Representative           Date

NOT APPLICABLE STATEMENT
I have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative           Date

-13-
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ILLINOIS DEPARTMENT
OF TRANSPORTATION

Form B
Other Contracts &

Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 ILCS
500).  This information shall become part of the publicly available contract file.  This Form B must be completed for bids in
excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of
Illinois agency:  Yes      No __.
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE SIGNED

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative          Date

-14-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders on
all construction contracts advertised by the Illinois Department of Transportation:

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

Rev. 3/98
-15-
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Contract No. 98575
Saline County
Section (42X)I-2
FAP Route 132
District 9 Construction Funds

PART I. IDENTIFICATION

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________

Name of Bidder:  _________________________________________________________________________________

PART II.  WORKFORCE PROJECTION
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
                                                                               TABLE A                                                                                                              TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES
TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT
JOB TOTAL *OTHER APPREN- ON THE JOB TOTAL MINORITY

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES
M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL
EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS
PIPEFITTERS,
PLUMBERS

PAINTERS
LABORERS,
SEMI-SKILLED
LABORERS,
UNSKILLED

TOTAL

                                            TABLE C
TOTAL Training Projection for Contract

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.

TRAINING M F M F M F M F
APPRENTICES

ON THE JOB
TRAINEES
*Other minorities are defined as Asians (A) or Native Americans (N).
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 - Pg 1 (Rev. 3/98)
                                                                   Note:  See instructions on the next page                                                               IL 494-0454

-16-
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Contract No. 98575
Saline County
Section (42X)I-2
FAP Route 132
District 9 Construction Funds

PART II. WORKFORCE PROJECTION - continued

B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the event
the undersigned bidder is awarded this contract.

The undersigned bidder projects that:  (number) ____________________________________ new hires would be
recruited from the area in which the contract project is located; and/or (number)
_______________________________ new hires would be recruited from the area in which the bidder’s principal
office or base of operation is located.

C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) _________________________________________ persons will
be directly employed by the prime contractor and that (number) __________________________ persons will be
employed by subcontractors.

PART III. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART II is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed to
be part of the contract specifications.

Company ________________________________________               Telephone Number ___________________

                 _________________________________________

Address  _________________________________________

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed
(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256-Pg. 2 (Rev. 3/98)
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Signature:  _____________________________________ Title:  _____________________ Date:  _____________
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Contract No. 98575
Saline County
Section (42X)I-2
FAP Route 132
District 9 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A CORPORATION)

Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature
FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW) Business Address

Corporate Name

By
Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)

Attest
Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-18-
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Division of Highways
Proposal Bid Bond
(Effective November 1, 1992)

Item No.
Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified
in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the
Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required
insurance coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt
payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission
or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between
the amount specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by
said bid proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make
full payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for
all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their
respective officers this __________________ day of ____________________________ A.D., _____.

PRINCIPAL SURETY

(Company Name) (Company Name)

By: By:
                            (Signature & Title)                                           (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF __________________

I, _________________________________________________________, a Notary Public in and for said County, do hereby certify  that

______________________________________________and _______________________________________________________________

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this ___________ day of ___________________________, A.D. ________.

My commission expires   _____________________        _______________________________________________
                                                                                                                                Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing below the Principal
is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of Illinois under
the conditions of the bid bond as shown above.

____________________ _____________________________________ ____________________________________________
Electronic Bid Bond ID# Company/Bidder Name Signature and Title

BD 356 (Rev. 2000)



PROPOSAL ENVELOPE

PROPOSALS
for construction work advertised for bids by the
Illinois Department of Transportation

Item No. Item No. Item No.

                                                             Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 323
Illinois Department of Transportation
2300 South Dirksen Parkway
Springfield, Illinois  62764



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

Contract No. 98575
Saline County
Section (42X)I-2
FAP Route 132
District 9 Construction Funds

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.



NOTICE TO BIDDERS

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., January 18, 2002.  All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 98575
Saline County
Section (42X)I-2
FAP Route 132
District 9 Construction Funds

 1.4 km of pavement patching, bituminous surface removal, 11.6 m width bituminous concrete
resurfacing, stabilized shoulders, aggregate shoulders and curb and gutter on U.S. Route 45
beginning at the intersection with IL Route 34 in Harrisburg and extends north to Church Street.

3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for
Road and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine
carefully all documents, to make all required inspections, and to inquire or seek explanation of the same
prior to submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract.  By execution and
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Kirk Brown, Secretary
BD 351 (Rev. 11/2001)
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INDEX
FOR

SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2002

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL
PROVISIONS and LOCAL AGENCY SPECIAL PROVISIONS.

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.

No Supplemental Specifications this year.
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 State Required Contract Provisions All Federal-aid Construction

Contracts (Eff. 2-1-69) (Rev. 10-1-83) .................................................................................. 1
2 Subletting of Contracts (Federal-aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) .................................. 3
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80) .............................................................................................. 4
4 X Specific Equal Employment Opportunity Responsibilities

NonFederal-aid Contracts (Eff. 3-20-69) (Rev. 1-1-94) ........................................................ 15
5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 4-1-93) ................................................ 21
6 R.R. Protection Liability Form (Eff. 6-10-58) (Rev. 9-29-67) ......................................................... 26
7 X Asphalt Quantities and Cost Reviews (Eff. 7-1-88) ....................................................................... 42
8 National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) .......................................... 43
9 Haul Road Stream Crossings, Other Temporary Stream Crossings and

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98) ................................................................. 44
10 Construction Layout Stakes Except for Bridges (Eff. 5-1-93) (Rev. 1-1-02) .................................. 45
11 Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-02) ................................................................ 48
12 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-97) ................................... 51
13 Asphaltic Emulsion Slurry Seal and Fibrated Asphaltic

Emulsion Slurry Seal (Eff. 8-1-89) (Rev. 2-1-97) ................................................................ 53
14 Bituminous Surface Treatments Half-Smart (Eff. 7-1-93) (Rev. 1-1-97)........................................ 59
15 Quality Control/Quality Assurance of Bituminous Concrete Mixtures

(Eff. 1-1-99) (Rev. 1-1-02) .................................................................................................... 65
16 Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 2-1-97).................................................. 84
17 Bituminous Surface Removal (Coldmilling) (Eff. 11-1-87) (Rev. 10-15-97) ................................... 88
18 X Resurfacing of Milled Surfaces (Eff. 10-1-95) ............................................................................... 90
19 PCC Partial Depth Bituminous Patching (Eff. 1-1-98) ................................................................... 91
20 Patching with Bituminous Overlay Removal (Eff. 10-1-95) (Rev. 7-1-99)...................................... 93
21 Epoxy Coating on Reinforcement (Eff. 4-1-97) (Rev. 7-15-97) ..................................................... 95
22 Protective Shield System (Eff. 4-1-95) (Rev. 8-1-95) .................................................................... 96
23 Polymer Concrete (Eff. 8-1-95) (Rev.11-1-99) .............................................................................. 97
24 Controlled Low-Strength Material (CLSM) (Eff. 1-1-90) (Rev. 1-1-99) .......................................... 99
25 Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-98) ................................................................................ 104
26 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97)............................................ 105
27 Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-97)...................................................................................... 110
28 Give em a Brake Sign (Eff. 8-1-89) (Rev. 08-1-91) ....................................................................... 112
29 Portable Changeable Message Signs (Eff. 11-1-93) (Rev. 2-1-96)............................................... 113
30 Direction Indicator Barricades (Eff. 7-1-99) ................................................................................... 114
31 Night Time Inspection of Roadway Lighting (Eff. 5-1-96) .............................................................. 115
32 X Aggregate Gradation Control System (Eff. 7-1-95) ....................................................................... 116
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34 X English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 7-15-97) ........................... 118
35 Polymer Modified Emulsified Asphalt (Eff. 5-15-89) ...................................................................... 120
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STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction" adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways", and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring
Special Provisions" indicated on the Check Sheet included herein which apply to and govern the
construction of FAP 132 (US Route 45), Section (42X)I-2, in Saline County, and in case of
conflict with any part or parts of said Specifications, the said Special Provisions shall take
precedence and shall govern.

DESCRIPTION OF WORK

This project is located on US 45 in Harrisburg in Saline County.  The project begins at the IL
34/US 45 intersection and continues north 1.41 km (0.9 mile) to the intersection of US 45 and
Church Street.  This project consists of bituminous concrete widening on the east side of US 45
from IL 34 to Sloan Street and PCC widening on the west side of US 45 from Sloan Street to
Raymond Street.  Storm sewers, inlets, and curb and gutter will also be constructed.  US 45 will
have a bituminous inlay from Raymond Street to Church Street.  Sloan Street will also be
widened with PCC pavement to provide for increased turn lane capacity.

UTILITIES
Effective 1984     Revised 1/2/97
9-105D3-97

Add the following after the first paragraph of Article 105.07 of the Standard Specifications:

Underground utilities have been plotted from available surveys and records and, therefore, their
locations must be considered approximate only.  There also may be utilities for which the
locations are unknown.  Verification of locations of underground utilities, shown or not shown,
will be the responsibility of the Contractor.  The following utility companies have facilities within
the project limits, which will require adjustment:
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Name and Address
of Utility Type Locations

Estimated
Date Adjustment

Completed
Verizon North, Inc.
John Partin
208 West Union
Marion, IL  62959
(618) 997-0253

Aerial and buried
phone lines

Throughout job Before or during
construction

Ameren CIPS
Mike Whittington
1800 West Main
Marion, IL  62959
(618) 997-3311

Aerial electric Throughout job No adjustment

City of Harrisburg Water
and Sewer Dept.
110 East Locust
Harrisburg, IL  62946
(618) 253-7726 or
252-6344

Buried water lines Throughout job Before or during
construction

United Cities Gas
Joe Potts
611 North Main
Harrisburg, IL  62946
(618) 253-7041

Buried gas lines Throughout job  Before or during
construction

MediaCOM Communication
Craig Fahringer
1603 East DeYoung Street
Marion, IL  62959
(618) 997-3349

Aerial CATV Throughout job No adjustment

Additional utility information may be obtained by calling the "Joint Utility Location Information for
Excavators" telephone number, 800-892-0123.  This project is located in Harrisburg Township.

The above represent the best information of the Department and is only included for the
convenience of the bidder.  The applicable provisions of Section 102 and Articles 105.07,
107.20, 107.31 and 108.02 of the Standard Specifications for Road and Bridge Construction
shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
Contractor.  If any utility adjustments or relocation have not been completed by the above dates
specified and when required by the Contractor's operations after these dates, the Contractor
should notify the Engineer in writing.  A request for extension of time will be considered to the
extent the Contractor's critical path schedule is affected.
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TRAFFIC CONTROL PLAN
Effective 1985     Revised 2/17/99
9-107T1-97

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the guidelines contained in the National Manual on Uniform
Traffic Control Devices for Streets and Highways, the Supplemental Specifications, these
Special Provisions, and any special details and highway standards contained herein and in the
plans.

Special attention is called to Articles 107.09 and 107.14 and Section 700 of the Standard
Specifications for Road and Bridge Construction and the following traffic control related (1)
Highway Standards; (2) Supplemental Specifications and Recurring Special Provisions; and (3)
other Special Provisions; and (4) Plan Details which are included in this contract:

1. Standards:  701001 701011 701311 701502 701801
701006 701301 701501 701701

2. Supplemental Specifications and Recurring Special Provisions:

3. Special Provisions:
Traffic Control Deficiency Deduction
Illinois First Signing

4. Plan Details:
Uneven Pavement Sign
Rough Grooved Surface Sign

Traffic control standards shall be applied as directed by the Engineer.  Suggested applications
for each standard are as follows:

701001 This standard should be used for work greater than 4.5m from the edge of pavement.

701006 This standard should be used for guardrail removal and installation, grading, seeding,
and other miscellaneous work which is performed within 4.5 m (15'), but not closer
than 600 mm (2') to the edge of the traffic lane.

701011 This standard should be used when the Contractor's work is confined to the shoulder.

701301 This standard will apply when short time work operations are being performed.  Typical
such operations are bituminous density testing, application of temporary pavement
marking, marking patches, and miscellaneous survey operations.



FAP Route 132
Section (42X) I-2

Saline County

45sa01cd 4

701311 This standard should be used for pavement marking, weed spraying, or other
continuous or intermittent moving operations where the average speed is greater than
5 km/h (3 MPH).

701501 This standard should be applied during PCC widening, milling, resurfacing and during
operations where any vehicle, equipment, workers or their activities encroach on the
pavement requiring the closure of one traffic lane.

701502 This standard should be applied during pavement patching, widening, milling,
resurfacing and operations which require a lane closure.

701701 This standard should be used for operations at the intersection of US 45 and Sloan
Street.

701801 This standard should be applied during sidewalk removal and construction at Sloan
Street.

During the entire construction period, the road shall be kept open to traffic as follows:

(a) In accordance with the applicable portions of the Standard Specifications during the
widening, patching and resurfacing operations.

(b) On the new work during construction of the balance of the improvement.

(c) US 45 from IL 34 north to Sloan Street shall be kept open to at least one lane of traffic at all
times, and to two lanes of traffic to the greatest extent possible.  US 45 from Sloan Street to
Raymond Street shall be kept open to at least one lane of traffic at all times, and to two
through lanes and a center bi-directional turn lane to the greatest extent possible.  US 45
from Raymond Street to Church Street shall be kept open to at least two through lanes at
all times and to two southbound lanes, one northbound lane, and a center bi-directional
turn lane to the greatest extent possible.

Sloan Street shall be kept open to at least one lane of traffic at all times, and to two through
lanes and a left turn lane to the greatest extent possible.

(d) Access to all public roads and private entrances shall be maintained during all stages of the
work.

(e) If the Contractor's sequence of operations call for working at two or more locations in either
lane, he/she shall schedule the work so all lane closures are in the same traffic lane.
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Prior to allowing traffic on any portion of the roadway that has been resurfaced, the Contractor
shall have erected "Rough Grooved Surface" and "Uneven Pavement" signs that conform to the
details shown in the plans.  A minimum of one sign at each end of the improvement will be
required.  The Contractor shall maintain the "Rough Grooved Surface" signs until the milled
surface is covered with binder.  The Contractor shall maintain the "Uneven Pavement" signs
until the resurfacing operations are completed.

If at any time the signs are in place but not applicable, they shall be turned from the view of
motorists or covered as directed by the Engineer.

At all locations where the Contractor's equipment is required to cross the traffic lanes, traffic
control and protection in accordance with Standard 701306 shall be used.  The "One Lane
Road Ahead" signs indicated on this standard shall be replaced with "Road Machinery Ahead"
signs [W21-3(0)-48].

SUBGRADE
Effective 1984     Revised 1/2/97
9-212MT4-97

In addition to the provisions of Article 301.03 of the Standard Specifications which require that
the entire subgrade shall be compacted to not less than 95% of the standard laboratory density,
in cut sections the top 150 mm (6") of the subgrade shall not contain more than 120% of the
optimum moisture determined in accordance with AASHTO T 99 (Method A or C).  The cost of
this work will not be paid for directly but shall be included in the cost of the various pay items for
the pavement structure.

TRENCH BACKFILL
Effective 1984     Revised 1/2/97
9-210MT3-97

Revise Article 208.02 of the Standard Specifications to read:

208.02 MATERIALS.  The aggregate shall be CA 10 aggregate conforming to Article 1004.04.
The material shall be compacted in accordance with Method 1 of Article 550.07.

SEEDING AND MULCH

This work shall be performed in accordance with Sections 250 and 251 of the Standard
Specifications, as shown in the plans, and as specified herein:



FAP Route 132
Section (42X) I-2

Saline County

45sa01cd 6

(a) Class 1B MODIFIED Seeding (Low Maintenance Lawn Mixture) shall be used at the
locations shown in the plans.  The following seed mixtures and rates per hectare shall be
used during the time of year indicated:

Seed Mixture

Spring
3/1 to 5/31

kg/ha

Fall
8/1 to 9/30

kg/ha

Dormant
11/15 to 3/1

kg/ha
Turf Type Fescue 170 170 255
Perennial Ryegrass 35 35 50
Creeping Red Fescue 25 25 35

(b) Fertilizer and agricultural ground limestone shall be uniformly spread over the designated
areas immediately prior to seedbed preparation at the following rates per hectare:

135 kg of Nitrogen Fertilizer Nutrients
135 kg of Phosphorus Fertilizer Nutrients
135 kg of Potassium Fertilizer Nutrients

4.5 m ton of Agricultural Ground Limestone

(c) Erosion Control blanket shall be applied to all seeded.
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PREPARATION OF AGGREGATES
Effective 1985
9-406MT2-85

Add the following to the second paragraph of Article 406.09:

The maximum allowable moisture in any one hot bin shall be 0.3% by weight for batch type
plants and for continuous mix plants.  For drum mixing plants, the limitation shall be 0.5%
moisture in the mixture as discharged from the drum.

COARSE AGGREGATE

Delete the second sentence of Article 1004.04(d) of the Standard Specifications.

COARSE AGGREGATE FOR BINDER MIXTURES

Revise to read: Add a new Note 6 as follows to Article 1004.03(c)

Note 6.  The percent passing the 12.5mm (1/2”) sieve in the gradation for CA-11 for class I
Binder Mixtures shall be revised from 45± 15 to 35±10.

TEMPORARY TRAFFIC SIGNAL INSTALLATION

The temporary traffic signal/lighting installation will be in accordance with Section 849 and this
special provision.  The temporary traffic signal/lighting system will not be shown on the plans.
The Contractor will be required to present for approval the design of the temporary traffic
signal/lighting system and modifications for each stage of construction.  The Contractor will be
required to keep the existing signal/lighting, the temporary signal/lighting, the new
signal/lighting, or a combination of the above signal/lighting systems including pedestrian
signals (if existing) operational during all phases of construction.  The Contractor shall present
and have approved the proposed temporary traffic signal/lighting installation before any
changes are made to the existing signal/lighting installation.  Any Span Wire Mounted Traffic
Signals (if necessary) shall use the three-wire method of mounting.  The Contractor shall
provide traffic signal faces, wood poles, span wire, temporary traffic signal cable, anchor
devices, highway lighting luminaries, and all other materials required for the temporary
installation.  The Contractor's temporary traffic signal installation shall meet the requirements of
Chapter IV of the Manual on Uniform Traffic Control Devices at all times.  Vehicle detection shall
be maintained to the greatest extent possible.  The methods used to accomplish these tasks
shall be as determined by the Contractor and approved by the District's Traffic Operations
Engineer.  Approval of the Contractor's plan does not change the length of time allowed
elsewhere in this contract.

Revised 01/03/02
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The Contractor shall install and place in operation each temporary traffic signal/lighting system.
During changes in the traffic signal system, the Contractor will be required to keep at least one
traffic signal face flashing Red, with temporary stop signs in place, for each approach to the
intersection.  The traffic signal shut downs (flashing all red operation) shall be kept to a
minimum as required by the District's Traffic Operations Engineer.  All preparatory work for the
change in the signal system shall be completed before the signal system is shut down.

The Contractor shall maintain each of these signal/lighting systems until all construction of this
project is completed to the satisfaction of the Engineer.

This work shall be paid for at the contract unit price each, per intersection, for TEMPORARY
TRAFFIC SIGNAL INSTALLATION, which price shall be payment in full for all materials
equipment and labor necessary to install, maintain, and remove the temporary signal/lighting
installation.

TRAFFIC SIGNAL SYSTEM SHUTDOWN

Before any signalized intersection is shut down, both District 9 Bureau of Operations and the
local police department shall be notified 48 hours in advance.  The police department shall also
be given the anticipated duration of the shut down.

The existing signal system(s) shall remain operational until the temporary system(s) are in
place.  These existing systems may be shut down for one (1) working day each to switch over to
the temporary installations, install new controllers and/or service installations.  During these
shutdowns, the Contractor shall maintain flashing red lights at each intersection.  The
Contractor shall also provide and erect stop signs while signals are in the red flashing mode.

Each intersection switch over must be completed by the end of the workday.  Unless otherwise
indicated in the plans, any work involved in these system shutdowns shall be included in the
cost of the contract.

GULFBOX JUNCTION

This item shall conform to the requirements of Section 866 of the Standard Specifications for
Road and Bridge Construction, and the following requirements.  The gulfbox shall be made of
cast iron.  The lid of the box shall be a locking type with two keys furnished on each project.

Basis of Payment.  866.04 of the Standard Specifications.
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INDUCTIVE LOOP DETECTOR WITH SYSTEM OUTPUT

This work shall consist of furnishing and installing an inductive loop system detector amplifier,
inside a traffic controller cabinet, in accordance with Section 885 of the Standard Specifications
for Traffic Control Items, and the following:

The amplifier shall provide system output using pins "I" and "G" of the standard single channel
MS connector.  Pin "I" shall be the system output relay (common), and pin "G" shall be the
system output relay (normally open).  The system output shall not be conditioned by the delay
or extend timing features.  The system output shall only be conditioned by the presence or pulse
mode selected on the amplifier.  The installation of the amplifier's harness shall be considered
included in this pay item.

This work will be paid for at the contract unit price each for INDUCTIVE LOOP DETECTOR
WITH SYSTEM OUTPUT which price shall be payment in full for furnishing and installing the
detector amplifier complete, with necessary connections and adjustments for proper operation.

SHORING

This work shall be performed in accordance with Article 550.04 of the Standard Specifications,
as shown in the plans, and as follows:

Shoring shall be used for the proposed Inlet Box, Special, No. 1 at Lt. Sta. 20+920.610; Inlet
Box, Special, No. 2 at Lt. Sta. 20+952.55; and the Storm Sewer Class A, Type I, 1350mm
connecting the two inlet boxes mentioned above.  It shall also be used for the proposed Storm
Sewer Class A, Type I, 1200mm that crosses the roadway at Sta. 20+956.  The proposed
Precast Concrete Box Culvert 1.5m x 1.2m that crosses the roadway at Sta. 20+921.944 shall
also require shoring.

No additional compensation will be allowed for this work.  The cost of the shoring shall be
included in the cost of the proposed drainage structure.

BUTT JOINTS

All butt joints shall be milled no earlier than two weeks prior to resurfacing.

DATE OF COMPLETION

The Contractor shall schedule his operations so as to complete all work on this contract by
October 31, 2002.
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CULVERT MODIFICATIONS

The location of the proposed 1.5m x 1.2m cross road culvert at Station 20+921.944 is
approximate.  The City of Harrisburg is constructing a 2.1m x 1.5m precast box culvert to drain
the cross road culvert under US 45.  The final location of the culvert at Station 20+921.944 shall
be determined by the Engineer.

A proposed collar/inlet box will be required to accept flow from the proposed 900mm storm
sewer, 1350mm storm sewer, and 1.5m x 1.2m precast box culvert and outlet into the 2.1m x
1.5m precast box culvert.

A design will be developed by the District.  The Contractor will be responsible for constructing
the collar/inlet box.

Elbows shown on the plans as well as the BOX CULVERT END SECTION may be modified or
deleted from the contract.  The Contractor will not be provided compensation for items deleted
from the plans.

The Contractor shall be paid in accordance with Article 109.04 of the Standard Specifications for
all work, labor, and materials to construct the collar/inlet box.

MODIFY EXISTING CONTROLER CABINET

Red lined prints showing proposed cabinet changes for the US 45 at Sloan Street controller
cabinet modifications shall be submitted to the District Nine Bureau of Operations for approval
before any work is started.  Three revised copies shall be furnished after the red lined prints are
approved.  The existing wiring diagram is available for inspection at the District Nine Bureau of
Operations' office in Carbondale, Illinois.  The existing controller and cabinet was supplied by
Eagle Signal Company.  The drawing number is BTP 1068.

The modifications include the addition and installation of two system detector loop harnesses for
phases two and six.

This work shall be included in the contract unit price for MODIFY EXISTING CONTROLLER.
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BITUMINOUS CONCRETE SURFACE COURSE

Effective:  April 1, 2001

For bituminous surface course mixture only, revise the 5th paragraph of Article 406.23 of the
Standard Specifications to read:

“The metric tons (tons) paid for surface course mixture will be calculated using the following
formula:

METRIC TONS(TONS) PAID= METRIC TONS (TONS) PAID is based
on weight tickets required by the 4th

paragraph of this Article but shall not
exceed 103 percent of the Adjusted Plan Quantity.
The Adjusted Plan Quantity is calculated
as follows:

Adjusted Plan Quantity = C x quantity shown on plans or
as specified by the Engineer.

Nomenclature:  (Metric)

( ) ( )( )0.4179d
59.8

0.025999.6d
C =××=

d = Gmb = average bulk specific gravity (d) from approved mix design.
59.8 = Constant;  unit weight of surface course shown on the plans,

in kg/sq m/25 mm, used to estimate plan quantity.
999.6 = Constant;  for conversion.
0.025 = Constant;  for conversion.

Nomenclature:  (English)

( )
112.0

0.7562.4d
C

××=

d = Gmb = average bulk specific gravity (d) from approved mix design.
112.0 = Constant;  unit weight of surface course shown on the plans, in lbs./sq.yd./in.,

used to estimate plan quantity.
62.4 = Constant;  for conversion.
0.75 = Constant;  for conversion.

If project circumstances warrant a new surface course mix design, the above formulae shall be
used to calculate the METRIC TONS (TONS) PAID for tonnage placed using each respective
mix design.”

80050
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PAYMENTS TO SUBCONTRACTORS (BDE)

Effective:  June 1, 2000

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require contractors to pay subcontractors for satisfactory performance of their
subcontracts within a specific number of days after receipt of each payment made to the
contractor, and to require the prompt return of retainage withheld from subcontractors.

State law addresses the timing of payments to be made to subcontractors.  Section 7 of the
Prompt Payment Act, 30 ILCS 540/7, generally requires that when a contractor receives any
payment from the Department, the contractor is required to make corresponding, proportional
payments to each subcontractor performing work within 15 calendar days after receipt of the
state payment.  Section 7 of the State Prompt Payment Act further provides that interest in the
amount of 2% per month, in addition to the payment due, shall be paid to any subcontractor by
the Contractor if the payment required by the Act is withheld or delayed without reasonable
cause.  The Act also provides that the time for payment required and the calculation of any
interest due applies to transactions between subcontractors and lower-tier subcontractors
throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the Act for purposes of compliance with the federal regulation
regarding payments to subcontractors.  This contract is subject to the following payment
obligations.

As partial payments are made to the Contractor in accordance with Article 109.07 of the
Standard Specifications for Road and Bridge Construction, the Contractor shall make a
corresponding partial payment within 15 calendar days to each subcontractor in proportion to
the work satisfactorily completed by each subcontractor.  The proportionate amount of partial
payment due to each subcontractor shall be determined by the quantities measured or
otherwise determined as eligible for payment by the Department and included in the partial
payment to the Contractor.  Subcontractors shall be paid in full, including the return of any
retainage previously withheld, within 15 calendar days after the subcontractor's work has been
satisfactorily completed.

This Special Provision does not create any rights in favor of any subcontractor against the State
of Illinois or authorize any cause of action against the State of Illinois on account of any
payment, nonpayment, delayed payment or interest claimed by application of the State Prompt
Payment Act.  The Department will neither determine the reasonableness of any cause for delay
of payment nor enforce any claim to payment, including interest.  Moreover, the Department will
not approve any delay or postponement of the 15 day requirement.  State law creates remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished.  These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond in accordance with the Public Construction Bond Act, 30 ILCS 550.
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NON-CLASS I SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE)

Effective: January 1, 2001
Revised:  March 1, 2001

Description. This work shall consist of constructing a Bituminous Aggregate Mixture
according to Articles 312.01 – 312.11 of the Standard Specifications, a Bituminous Base Course
according to Section 355 of the Standard Specifications or  Bituminous Concrete Base Course
Widening according to Section 356 of the Standard Specifications and the Recurring Special
Provision, “Quality Control/Quality Assurance of Bituminous Concrete Mixtures” except as
modified herein.

Materials.

BAM BBC/BBCW
Coarse Aggregate Article 312.03 (a) Article 355.02 (a)
Fine Aggregate Article 312.03, Note 1 Article 355.02 (b)
Mineral Filler ---- Article 355.02 (c)
RAP Material Article 312.03 (b) Article 355.02 (d)
Bituminous Materials Unless otherwise specified on the plans, PG 58-22. If the

Contractor uses more than 15% RAP, a softer PG binder may
be required, as determined by the Engineer.

Mixture Criteria.

(a) Add the following to the Mixture Requirements:

BAM BBC
#200:AC% ratio 1.4 1.4

Design Volumetric Requirements:

Design Compactive Effort Design
Air Voids (%)

BAM NDES = 30 2.0%
BCC NDES = 50 2.0%

Basis of Payment.  This work will be paid for at the contract unit price per square meter
(square yard) for STABILIZED SUBBASE, BITUMINOUS BASE COURSE SUPERPAVE, or
BITUMINOUS CONCRETE BASE COURSE WIDENING SUPERPAVE of the thickness
specified.

80035
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COARSE AGGREGATE FOR BITUMINOUS COURSES (BDE)

Effective:  November 1, 2000
Revised:  January 1, 2001

Replace Article 1004.03(a) of the Standard Specifications with the following:

(a) Description.  The coarse aggregate for bituminous courses shall be according to the
following table.

Class Mixture Aggregates Allowed
A Seal or

Cover
Gravel
Crushed Gravel
Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

B Gravel
Crushed Gravel
Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete

I
And
Superpave

A or B and
IL-25.0 or
IL-19.0
Binder

Crushed Gravel
Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)

I
And
Superpave

C
Surface

Crushed Gravel
Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag except when used as leveling binder
Gravel – only when used in Class I Type 3CL or Superpave
IL-9.5L
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I
and
Superpave

D
Surface

Crushed Gravel
Crushed Stone (other than Limestone)
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag

Limestone may be used in Mixture D if blended by volume in
the following coarse aggregate percentages:
Up to 25% Limestone with at least 75% Dolomite
Up to 50% Limestone with at least 50% any aggregate listed
for Mixture D except Dolomite
Up to 75% Limestone with at least 25% Crushed Slag (ACBF)
or Crushed Sandstone

I
and
Superpave

E
Surface

Crushed Gravel
Crushed Stone (other than Limestone and Dolomite)
Crushed Sandstone

No Limestone.

Dolomite may be used in Mixture E if blended by volume in
the following coarse aggregate percentages:
Up to 75% Dolomite with at least 25% Crushed Sandstone,
Crushed Slag (ACBF), or Crushed Steel Slag.  When
Crushed Slag (ACBF) or Crushed Steel Slag are used in the
blend, the blend shall contain a minimum of 25% to a
maximum of 75% of either Slag by volume.
Up to 50% Dolomite with at least 50% of any aggregate listed
for Mixture E.

If required to meet design criteria, Crushed Gravel or Crushed
Stone (other than Limestone or Dolomite) may be blended by
volume in the following coarse aggregate percentages:
Up to 75% Crushed Gravel or Crushed Stone
(other than Limestone or Dolomite) with at least 25% Crushed
Sandstone, Crushed Slag (ACBF), or
Crushed Steel Slag.  When Crushed Slag (ACBF) or Crushed
Steel Slag are used in the blend, the blend shall contain a
minimum of 25% to a maximum of 50% of either Slag by
volume.
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I
and
Superpave

F
Surface

Crushed Sandstone

No Limestone.

Crushed Gravel or Crushed Stone (except Limestone) may
be used in Mixture F if blended by volume in the following
coarse aggregate percentages:
Up to 50% Crushed Gravel or Crushed Stone with at least
50% Crushed Sandstone, Crushed Slag (ACBF), or Crushed
Steel Slag.  When Crushed Slag (ACBF) or Crushed Steel
Slag are used in the blend, the blend shall contain a minimum
of 50% to a maximum of 75% of either Slag by volume

FINE AGGREGATE FOR PORTLAND CEMENT CONCRETE AND MORTAR (BDE)

Effective:  November 1, 2000
Revised:  April 1, 2001

Revise Article 1003.02 to read as follows:

“1003.02  Fine aggregate for Portland Cement Concrete and Mortar.  The aggregate
shall meet the requirements of Article 1003.01 and the following specific requirements:

(a) Description.  The fine aggregate shall consist of washed sand, washed stone sand, or a
blend of washed sand and washed stone sand approved by the Engineer.  Stone sand
produced through an air separation system approved by the Engineer may be used in
place of washed stone sand.

(b) Quality.  The fine aggregate materials in the gradations specified for portland cement
concrete shall meet Class A Quality, except that the minus 75µm (No. 200) sieve
AASHTO T11 requirement in the Fine Aggregate Quality Table shall not apply to washed
stone sand or any blend of washed stone sand and washed sand approved by the
Engineer.  The fine aggregate for masonry mortar shall meet Class A Quality or, in the
case of natural sand, shall meet the deleterious quantity limits for Class A Quality.

(c) Gradation.  The washed sand for portland cement concrete shall be Gradation FA 1 or FA
2.  Washed stone sand for portland cement concrete, which includes any blend with
washed sand, shall be Gradation FA 1, FA 2, or FA 20.  Fine aggregate for masonry
mortar shall be Gradation FA 9.

(d) Use of Fine Aggregates.  The blending, alternate use, and /or substitution of fine
aggregates from different sources for use in portland cement concrete will not be permitted
without the approval of the Engineer.  Any blending shall be by interlocked mechanical
feeders at the aggregate source or concrete plant.  The blending shall be uniform, and the
equipment shall be approved by the Engineer.”

80026
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QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE MIXTURES
Effective:  January 1, 2000
Revised:  January 1, 2002

Description.  This special provision establishes and describes the quality control
responsibilities of the Contractor in producing and constructing bituminous concrete mixtures
and defines the quality assurance and acceptance responsibilities of the Engineer for Quality
Management Projects.

The Contractor, by application for and receipt of prequalification, by submission of a bid,
and, if awarded the contract, by execution of the Contract containing this special provision,
certifies that he/she: fully and thoroughly understands all aspects and requirements of this
special provision; possesses the latest edition of and thoroughly understands all aspects and
requirements of the procedures, manuals, and documents referred to and incorporated by
reference in this special provision; and waives and releases any and all claims of
misunderstanding or lack of knowledge of the same.  Furthermore, the Contractor understands
and agrees that compliance with the requirements of this special provision and of the Annual
Quality Control Plan and job-specific Quality Control Addenda approved by the Engineer is an
essential element of the Contract.  Failure to comply with these requirements can result in one
or more of the following: a major breach of this contract and default thereof, a loss of
prequalification, and a suspension of the Contractor from bidding.

Bituminous concrete mixtures shall be produced and constructed according to the
appropriate Section of the Standard Specifications and the following.

The following is a listing of bituminous concrete quality control/quality assurance documents:

(a) Model Annual Quality Control (QC) Plan for Hot-Mix Asphalt (HMA) Production
(b) Model Quality Control (QC) Addenda for Hot-Mix Asphalt (HMA) Production
(c) Bituminous Concrete QC/QA Laboratory Equipment
(d) Illinois Modified ASTM D 2950, Standard Test Method for Determination of Density of

Bituminous Concrete In-Place by Nuclear Method
(e) Standard Test Method for Correlating Nuclear Gauge Densities with Core Densities
(f) Bituminous Concrete QC/QA Start-Up Procedures
(g) Bituminous Concrete QC/QA QC Personnel Responsibilities and Duties Checklist
(h) Bituminous Concrete QC/QA Initial Daily Plant and Random Samples
(I) Determination of Random Density Test Site Locations
(j) Bituminous Concrete QC/QA Control Charts/Rounding Test Values
(k) Bituminous Mixture Design Verification Procedure
(l) Development of Gradation Bands on Incoming Aggregate at Mix Plants
(m)Procedure for Asphalt Content of Bituminous Concrete Mixtures by the Nuclear Method

(Modified AASHTO T 287-90)

Materials.

(a) Class I Bituminous Concrete Mixtures.  All aggregates  shall be produced according to
the Department's "Aggregate Gradation Control System".  Gradations other than those
specified in Sections 1003 and 1004 of the Standard Specifications produced according
to the Department's "Aggregate Gradation Control System" may be used for Class I
Types 1, 2, and 3 mixtures.



FAP Route 132
Section (42X) I-2

Saline County

45sa01cd 18

(b) Non-Class I Bituminous Concrete Mixtures.  Materials shall be according to the Standard
Specifications for each mixture listed:

Mix Type Article
Shoulder 482.02
Class B (Plant Mix) 405.02
Base Course 355.02
Base Course Widening 356.02
Bituminous Aggregate Mixture 312.03

If the Contractor receives approval to use a Class I mixture where not required by the
contract, either Quality Control program may be used at the Contractor's option.

Equipment.  The Contractor may utilize innovative equipment or techniques according to
Section 1100 of the Standard Specifications.

(a) Laboratory.  The Contractor shall provide a laboratory, at the plant, approved annually
by the Engineer.  Any other laboratory location will require approval by the Engineer.
The laboratory shall be of sufficient size and be furnished with the necessary equipment
and supplies for adequately and safely performing the Contractor's quality control
testing.  The Contractor is referred to the Department's "Model Annual Quality Control
Plan for Hot-Mix Asphalt (HMA) Production" for detailed information on the required
laboratories.  The required laboratory equipment for production and mix design is listed
in the Department's "Bituminous Concrete QC/QA Laboratory Equipment."

The laboratory and equipment furnished by the Contractor shall be properly maintained.
The Contractor shall maintain a record of calibration results at the laboratory.  The
Engineer may inspect measuring and testing devices at any time to confirm both
calibration and condition.  If the Engineer determines the equipment is not within the
limits of dimensions or calibration described in the appropriate test method, the Engineer
may stop production until corrective action is taken.  If laboratory equipment becomes
inoperable, the Contractor shall cease mix production.

(b) Plant Requirements.  The Contractor shall provide documentation that the bituminous
plants have been calibrated and approved.  The Engineer or his/her representative will
witness the calibration.  This information shall be documented on the appropriate forms
and be submitted to the Engineer before any bituminous mix production begins.

Quality Control Plan and Addenda.  The approved Annual QC Plan and QC Addenda shall
become part of the contract between the Department and the Contractor but shall not be
construed, in itself, as acceptance of any bituminous mixture produced.  Failure to execute the
contract according to the approved Annual QC Plan and QC Addenda will result in suspension
of bituminous mix production or other appropriate actions as directed by the Engineer.

The Contractor shall submit in writing to the Engineer a proposed Annual Quality Control
(QC) Plan for each bituminous concrete plant for approval before each construction season.
Job-specific QC Addenda to the Annual QC Plan must be submitted in writing to the Engineer
for approval before the pre-construction conference. The Annual QC Plan and the QC Addenda
shall address all elements involved in the production and quality control of the bituminous
mixtures incorporated in the project.  The proposed QC Plan shall be the Department's "Model
Annual Quality Control Plan for Hot-Mix Asphalt (HMA) Production", and the QC Addenda shall
be the Department's "Model Quality Control Addendum for Hot-Mix Asphalt (HMA) Production".
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The Contractor may propose revisions to portions of the Department's Annual QC Plan and
QC Addenda.  Revisions require proper justification be provided to the Department by the
Contractor to ensure product quality.  Any revision in the Annual QC Plan or QC Addenda must
be approved in writing by the Engineer.

Construction of bituminous items subject to the Contractor's quality control shall not begin
without approval of the Annual QC Plan and QC Addenda by the Engineer.

The Contractor will be notified in writing upon approval of the Annual QC Plan and QC
Addenda by the Engineer.

The Annual QC Plan and QC Addenda may be amended during the progress of the work, by
either party, subject to mutual agreement.  Revisions require proper justification be provided to
the Department to ensure product quality.  The Contractor will be notified in writing by the
Engineer upon approval of any amendments to the Annual QC Plan and/or QC Addenda.

Mix Design Requirements.  The Contractor shall provide mix designs for each type of
required mixture.  The mixture design shall be performed and documented according to the
Department's current Bituminous Concrete Level III Technician Course manual entitled
"Bituminous Mixture Design Procedure".  Each specific mixture design shall be submitted to and
verified by the Department as detailed in the Department's current "Bituminous Mixture Design
Verification Procedure."

(a) Class I Bituminous Concrete Mixtures.  The mixture shall be designed according to the
criteria stated in Article 406.13 of the Standard Specifications and the contract.

(b) Non-Class I Bituminous Concrete Mixtures.  The 50-blow Marshall mixture design
criteria listed below shall apply.

Mix Type
Minimum
Stability
kN (lb)

Maximum
Flow
0.25 mm
(0.01 in.)

Air Voids
(%)

Shoulder 6.6 (1500) 19 2 ± 1
Class B (Plant Mix) 6.6 (1500) 19 3 ± 1
Base Course 6.6 (1500) 19 3 ± 1
Base Course Widening 6.6 (1500) 19 3 ± 1
Bituminous Aggregate Mixture 6.6 (1500) 19 3 ± 1

Specific mixture designs may be assigned to more than one project or plant and may be
used from one construction season to the next provided the designs are resubmitted for
verification according to the Department's "Bituminous Mixture Design Verification Procedure".
In no case shall aggregates from a different source be substituted in a specific mixture design
without complete redesign of the mixture.

The mix design shall be developed, performed, and tested by qualified personnel in a mix
design laboratory approved by the Department, using the Department's current Level III
procedure.  For personnel requirements, see the section in this provision entitled, "Quality
Control by Contractor".
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Start Of Mix Production And Job Mix Formula (JMF) Adjustments. The job mix formula
(mix design) represents the aggregate grading and asphalt content that produce the desired mix
criteria in the laboratory.

(a) Class I Bituminous Concrete Mixtures.  During the mixture start-up the Contractor shall
follow the Department's "Bituminous Concrete QC/QA Start-Up Procedures".  Article
406.15(b) of the Standard Specifications shall not apply.

At the start of mix production, QC/QA mixture start-up will be required for the following
situations:  at the beginning of production of a new mixture design, at the beginning of
each production season, and at every plant utilized to produce mixtures, regardless of
the mix.

Before start-up, target values shall be determined by applying gradation correction
factors to the JMF when applicable.  These correction factors shall be determined from
previous experience.  The target values, when approved by the Engineer, shall be used
to control mix production.  Plant settings and control charts shall be set according to
target values.

In the field, slight adjustments to the JMF or minor changes in cold-feed/hot-bin blends
may be necessary to obtain the desired air voids, density, uniformity, and constructibility.
After any JMF adjustment, the JMF shall become the adjusted job mix formula (AJMF).
Upon completion of the first acceptable test strip, the JMF shall become the AJMF
regardless of whether or not the JMF has been adjusted.  If an adjustment/plant change
is made, the Engineer may require a new test strip to be constructed.  If the bituminous
mixture placed during the initial test strip is determined to be unacceptable to remain in
place by the Engineer, it shall be removed and replaced.

Any adjustments outside the above limitations will require a new mix design.  The
limitations between the JMF and AJMF are as follows:

Parameter Adjustment
12.5 mm (1/2 in.) ± 5.0%
4.75 mm (No. 4) ± 4.0%
2.36 mm (No. 8) ± 3.0%
600 µm (No. 30) *
75 µm (No. 200) *
Asphalt Content ± 0.3%

*In no case shall the target for the amount passing be greater than the
JMF.

After an acceptable test strip, including required plant tests, production of mix shall be
restarted the same day, and an acceptable rolling pattern shall be established in the first
180 metric tons (200 tons) of mix produced.  Paving may continue for the remainder of
the day.  After an acceptable rolling pattern has been established, it shall not be
changed unless approved by the Engineer.

If a mixture start-up is not required, an acceptable rolling pattern shall be developed
during the first 275 metric tons (300 tons) of each mixture produced.
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A nuclear/core correlation, if required by the Engineer, shall follow the Department's
"Standard Test Method for Correlating Nuclear Gauge Densities with Core Densities"
and shall be performed by the Contractor during the first production day.

Regardless which QC procedures are used during start of mix production, the next day's
production shall not resume until all test results, including an acceptable nuclear/core
correlation, are available and an AJMF is agreed upon by the Contractor and Engineer.

(b) Non-Class I Bituminous Concrete Mixtures. In the field, slight adjustments to the
gradation and/or asphalt content may be necessary to obtain the desired air voids,
density, uniformity, and constructibility.  These adjustments define the adjusted job mix
formula (AJMF) and become the target values for quality control operations.  Limitations
between the JMF and AJMF are as follows.  Any adjustments outside the limitations will
require a new mix design.

Parameter Adjustment
12.5 mm (1/2 in.) ± 6%
4.75 mm (No. 4) ± 5%
75 µm (No. 200) ± 2.5%
Asphalt Content ± 0.5%

Production is not required to stop after a growth curve has been constructed provided
the test results are available to both the Contractor and Engineer before the following
day's production.

During production the Contractor and Engineer shall continue to evaluate test results and
mixture laydown and compaction performance.  Adjustments within the above requirements
may be necessary to obtain the desired mixture properties.  If an adjustment/plant change is
made, the Engineer may request additional growth curves and supporting plant tests.

Quality Control by Contractor.  The Contractor shall perform or have performed the
inspection and tests required to assure conformance to contract requirements.  Control includes
the recognition of obvious defects and their immediate correction.  This may require increased
testing, communication of test results to the plant or the job site, modification of operations,
suspension of bituminous mix production, rejection of material, or other actions as appropriate.

The Engineer shall be immediately notified of any failing tests and subsequent remedial
action.  Passing tests shall be reported to the Engineer no later than the start of the next work
day.

(a) Personnel.  The Contractor shall provide a Quality Control (QC) Manager who shall have
overall responsibility and authority for quality control.  This individual shall have
successfully completed the Department's Bituminous Concrete Level II Technician
Course, "Bituminous Concrete Proportioning and Mixture Evaluation".

In addition to the QC Manager, the Contractor shall provide sufficient personnel to
perform the required visual inspections, sampling, testing, and documentation in a timely
manner.  Mix designs shall be developed by personnel who have successfully completed
the Department's Bituminous Concrete Level III Course, "Bituminous Mixture Design
Procedure".  All technicians who shall be performing mix design testing and plant
sampling/testing shall have successfully completed the Department's Bituminous
Concrete Level I Technician Course, "Bituminous Concrete Testing".  The Contractor
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may also provide a Gradation Technician who has successfully completed the
Department's "Gradation Technician Course" to run gradation tests only under the
supervision of a Bituminous Concrete Level II Technician.  The Contractor shall provide
a Bituminous Concrete Density Tester who has successfully completed the Department's
"Bituminous Concrete Nuclear Density Testing Course" to run all required density tests
on the job site.

All quality control personnel shall perform the required quality control duties.  The
Contractor is referred to the Department's "QC Personnel Responsibilities and Duties
Checklist" for a description of personnel qualifications and duties.  Testing shall be
conducted to control the production of the bituminous mixture.

 (b)Plant Tests.  The Contractor shall use the test methods identified to perform the
following mixture tests at a frequency not less than that indicated:

Parameter Frequency of Tests
 Class I Mixtures

Frequency of Tests
Non-Class I Mixtures

Test Method

Aggregate Gradation
Hot bins for batch
and continuous
plants.
Individual cold-
feeds or combined
belt-feed for drier-
drum plants.

% passing sieves:
12.5 mm (1/2 in.),
4.75 mm (No. 4),
2.36 mm (No. 8),
600 µm (No. 30),
  75 µm (No. 200)

1 dry gradation per
half day of
production.
Every third test shall
be a washed ignition
oven (or extraction)
test on the mix, to be
plotted on the
control charts for the
purposes of
monitoring dust
control.

1 dry gradation per
day of production.
The first day of
production requires
the initial test to be
washed; every eighth
test thereafter shall
be washed.

% passing sieves:
12.5 mm (1/2 in.),
4.75 mm (No. 4)
75 µm (No. 200)

Illinois Procedure
(See Manual of
Test  Procedures
for Materials).

Asphalt Content
by Nuclear Gauge
(or Ignition Oven if
approved by the
Engineer)

1 per half day of
production

1 per day
Illinois Modified
AASHTO T 287
(Illinois Modified
AASHTO TP308)

Air Voids
Bulk Specific Gravity
Maximum Specific
Gravity of Mixture

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

1 per day

1 per day

Illinois Modified
AASHTO T 166

Illinois Modified
AASHTO T 209

Article 406.10 of the Standard Specifications shall not apply except the ratio of minus 75
µm (minus No. 200) material to asphalt content during production shall not be less than
0.6 nor more than 1.2.

Contractor testing of all plant test samples shall be complete within 3 1/2 hours of
sampling.
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The Contractor may apply the following for small tonnage of mixture:  Combined belt/hot-
bin analysis, voids, and asphalt content tests may not be required on a specific mixture if
the day's production is less than 225 metric tons (250 tons) per mix.  A minimum of one
set of plant tests for each mix shall be performed for each five consecutive production-
day period when the accumulated tonnage produced in that period exceeds 450 metric
tons (500 tons).  A Bituminous Concrete Level II Technician shall oversee all quality
control operations.  If the required tonnage of any mixture for a single pay item is less
than 225 metric tons (250 tons) in total, the Contractor shall state his/her intentions of
waiving the "Required Plant Tests" in the QC Addenda.  The mixture shall be produced
using a mix design that has been verified as specified and validated by the Department's
recent acceptable field test data.  A Bituminous Concrete Level II Technician shall
oversee all quality control operations for the mixture.

1L (1 qt) samples of each asphalt cement (AC) type used shall be taken by the
Contractor and will be witnessed by the Engineer.  The minimum sampling frequency
shall be twice a month.  Asphalt cement sample containers will be furnished by the
Department.  The Engineer will submit the properly identified AC samples to the Bureau
of Materials and Physical Research for testing.

For bituminous mixture sampling the Contractor shall obtain required plant samples as
directed in the Department's "Bituminous Concrete QC/QA Initial Daily Plant and
Random Samples".  The Contractor shall split all required samples and identify the split
samples per the Engineer's instructions.  These split samples shall be retained by the
Contractor for assurance testing by the Engineer and be disposed of only with the
permission of the Engineer.  The split samples shall be stored in a dry, protected
location.

The Contractor shall, when necessary, take and test additional samples (designated
"check" samples) at the plant during mix production.  These samples in no way replace
the required plant samples described above.  Check samples shall be tested only for the
parameters deemed necessary by the Contractor.  Check sample test results shall be
noted in the Plant Diary and shall not be plotted on the control charts.  The Contractor
shall detail the situations in which check samples will be taken in his/her Annual QC
Plan.

(c) Required Field Tests.  The Contractor shall control the compaction process by testing
the mix density at random locations as determined according to the Department's current
"Determination of Random Density Test Site Locations" and recording the results on
forms approved by the Engineer.  The Contractor shall follow the density testing
procedures detailed in the Department's "Illinois Modified ASTM D 2950, Standard Test
Method for Determination of Density of Bituminous Concrete In-Place by Nuclear
Method".

(1) Class I Bituminous Concrete Mixtures.

The Contractor shall be responsible for establishing the correlation to convert nuclear
density results to core densities according to the Department's "Standard Test
Method for Correlating Nuclear Gauge Densities with Core Densities".  The Engineer
may require a new nuclear/core correlation if the Contractor's gauge is recalibrated
during the project.
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If the Contractor and Engineer agree the nuclear density test method is not
appropriate for the mixture, cores shall be taken at random locations determined
according to the Department's "Determination of Random Density Test Site
Locations".  Three cores shall be taken at equal distances across the test site.
These cores shall be averaged to provide a single test site result.  Core densities
shall be determined using the Illinois Modified AASHTO T 166 or T 275 procedure.

For Class I Types 1, 2 and 3 mixtures, quality control density tests shall be
performed at randomly selected locations within 800 m (1/2 mile) intervals and for
each lift of 75 mm (3 in.) or less in thickness.  For lifts in excess of 75 mm (3 in.) in
thickness, a test shall be performed within 400 m (1/4 mile) intervals.  Testing of lifts
equal to or greater than 150 mm (6 in.) compacted thickness shall be performed in
the direct transmission mode according to the Department's "Illinois Modified ASTM
D 2950, Standard Test Method for Determination of Density of Bituminous Concrete
In-Place by Nuclear Method".  Density testing shall be accomplished intermittently
throughout the day.  In no case shall more than one half day's production be
completed without performing density testing.

Density tests shall be performed each day on patches located nearest the randomly
selected location.  The daily testing frequency shall be a minimum of two density
tests per mix.  Density testing shall be accomplished intermittently throughout the
day.  In no case shall more than one half day's production be completed without
performing density testing.

(2) Non-Class I Bituminous Concrete Mixtures.

The Contractor shall perform a growth curve at the beginning of placement of each
type of mix and each lift.  The growth curve shall be constructed and evaluated
according to the following procedure:

The growth curve for each type of mix and each lift shall be performed within the first
180 metric tons (200 tons).  If an adjustment is made to the specific mix design, the
Engineer reserves the right to request an additional growth curve and supporting
tests at the Contractor's expense.

Compaction of the growth curve shall commence immediately after the course is
placed and at a temperature of not less than 140 ºC (280 ºF).  The growth curve,
consisting of a plot of kg/cu m (lb/cu ft) vs. number of passes with the project
breakdown roller, shall be developed.  This curve shall be established by use of a
nuclear gauge.  Tests shall be taken after each pass until the highest kg/cu m (lb/cu
ft) is obtained.  This value shall be the target density provided the Marshall air voids
are within acceptable limits.  If Marshall air voids are not within the specified limits,
corrective action shall be taken, and a new target density shall be established.

A new growth curve is required if the breakdown roller used on the growth curve is
replaced with a new roller during production.

The target density shall apply only to the specific gauge used.  If additional gauges
are to be used to determine density specification compliance, the Contractor shall
establish a unique minimum allowable target density from the growth curve location
for each gauge.  The Department will establish a target density for its Quality
Assurance nuclear gauge from the growth curve location.
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All lifts shall be compacted to an average density of not less than 95 percent nor
greater than 102 percent of the target density obtained on the growth curve.  The
average density shall be based on tests representing one day's production.

Quality Control density tests shall be performed at randomly selected locations within
800 m (1/2 mile) intervals per lift per lane.  In no case shall more than one half day's
production be completed without density testing being performed.

If the Contractor is not controlling the compaction process and is making no effort to
take corrective action, the operation shall stop as directed by the Engineer.

(d) Control Limits.  Target values shall be determined by applying adjustment factors to the
AJMF where applicable.  The target values shall be plotted on the control charts within
the following control limits:

Control Limits
Parameter Class I

Individual
Test

Class I
Moving Avg. of
4

Non-Class I
Individual
Test

% Passing:
12.5 mm (1/2 in.) ± 6% ± 4% ± 15%
4.75 mm (No. 4) ± 5% ± 4% ± 10%
2.36 mm (No. 8) ± 5% ± 3%
600 µm (No. 30) ± 4% ± 2.5%
75 µm (No. 200) ± 1.5% ± 1.0% ± 2.5%

Total Dust Content 75 µm
(No. 200)1

± 1.5% ± 1.0% ± 2.5%

Asphalt Content ± 0.3% ± 0.2% ± 0.5

Voids:
Class I Type 1 ± 1.2% ± 1.0%
Class I Type 2 ± 1.2% ± 1.0%
Class I Type 3 ± 1.2% ± 1.0%
Non-Class I - Shoulders 2% ± 1%
Non-Class I - Others 3% ± 1%

Density:
Class I Type 1 92.0 - 96.0%
Class I Type 2 93 - 97%
Class I Type 3 93 - 97%
Non-Class I Average

95-102%
Target

Note 1.  Based on washed ignition oven

(e) Control Charts.  Standardized control charts shall be maintained by the Contractor at the
field laboratory.  The control charts shall be displayed and be accessible at the field
laboratory at all times for review by the Engineer.
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Individual required test results obtained by the Contractor shall be recorded on the
control chart immediately upon completion of a test, but no later than 24 hours after
sampling.  Only the required plant tests and resamples shall be recorded on the control
chart.  Any additional testing of check samples may be used for controlling the
Contractor's processes, but shall be documented in the plant diary.

The results of assurance tests performed by the Engineer will be posted as soon as
available.

The following parameters shall be recorded on standardized control charts as described
in the Department's "Bituminous Concrete QC/QA Control Charts/Rounding Test
Values".

Control limits for each required parameter, both individual tests and the average of four
tests, shall be exhibited on control charts.  Test results shall be posted within the time
limits previously outlined.

CONTROL CHART
REQUIREMENTS

CLASS I MIXES NON-CLASS I MIXES

Combined Gradation of
Hot-Bin or Belt Aggregate
Samples

% Passing Sieves:
12.5 mm (1/2 in.)
4.75 mm (No. 4)
2.36 mm (No. 8)
600 µm (No. 30)
75 µm (No. 200)

% Passing Sieves:
12.5 mm (1/2 in.)
4.75 mm (No. 4)
75 µm (No. 200)

Total Dust Content of
Washed Ignition Oven
Or Extraction1

75 µm (No. 200) 75 µm (No. 200)

Asphalt Content Asphalt Content
Bulk Specific Gravity Bulk Specific Gravity

Maximum Specific
Gravity of Mixture

Maximum Specific
Gravity of Mixture

Voids Voids
Density Density

Note 1.  Based on washed ignition oven

(f) Corrective Action for Required Plant Tests

(1) Individual Test Results.  When an individual test result exceeds its control limit, the
Contractor shall immediately resample and retest.  If at the end of the day no
material remains from which to resample, the first sample taken the following day
shall serve as the resample as well as the first sample of the day.  This result shall
be recorded as a retest.  If the retest passes, the Contractor may continue the
required plant test frequency.  Additional check samples should be taken to verify
mix compliance.
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a. Voids and Asphalt Content.

1. Class I Bituminous Concrete Mixtures.  If the retest for voids or asphalt
content exceeds control limits, mix production shall cease and immediate
corrective action shall be instituted by the Contractor.  After corrective action,
mix production shall be restarted, the mix production shall be stabilized, and
the Contractor shall immediately resample and retest.  Mix production may
continue when approved by the Engineer.  The corrective action shall be
documented.

Inability to control mix production is cause for the Engineer to stop the
operation until the Contractor completes an investigation identifying the
problems causing failing test results.

2. Non-Class I Bituminous Concrete Mixtures.  If the retest for voids or asphalt
content exceeds control limits, immediate corrective action shall be instituted
by the Contractor.  After corrective action, the Contractor shall immediately
resample and retest.  The corrective action shall be documented.

If corrective action has been initiated and the second resample fails, the
Contractor shall cease operations.  Failure to cease production shall subject
all subsequently produced materials to be considered unacceptable.

Inability to control mix production is cause for the Engineer to stop the
operation until the Contractor completes an investigation identifying the
problems causing failing test results.

b. Combined Aggregate/Hot-Bin.  For combined aggregate/hot-bin retest failures,
immediate corrective action shall be instituted by the Contractor.  After corrective
action, the Contractor shall immediately resample and retest.  The corrective
action shall be documented.

(2) Moving Average.  When the moving average values trend toward the moving
average control limits, the Contractor shall take corrective action and increase the
sampling and testing frequency.  The corrective action shall be documented.

The Contractor shall notify the Engineer whenever the moving average values
exceed the moving average control limits.  If two consecutive moving average values
fall outside the moving average control limits, the Contractor shall cease operations.
Corrective action shall be immediately instituted by the Contractor.  Operations shall
not be reinstated without the approval of the Engineer.  Failure to cease operations
shall subject all subsequently produced material to be considered unacceptable.

(3) Dust Control.  If the washed ignition oven (for extraction) test results indicate a
problem with controlling dust, corrective action to control the dust shall be taken and
approved by the Engineer.  If the Engineer determines that Positive Dust Control
Equipment is necessary, as outlined in the Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot Mix Bituminous Plants and
Equipment”, the equipment shall be installed prior to the next construction season.

(4) Mix Production Control.  If the Contractor is not controlling the production process
and is making no effort to take corrective action, the operation shall stop.
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(g) Corrective Action for Required Field Tests (Density).  When an individual density test
exceeds the control limits, the Contractor shall immediately retest in a location that is
halfway between the failed test site and the finish roller.  If the retest passes, the
Contractor shall continue the normal density test frequency.  An additional density check
test should be performed to verify the mix compaction.

If the retest fails, the Contractor shall immediately conduct one of the following
procedures:

(1) Low Density.  If the failing density retest indicates low densities, the Contractor shall
immediately increase the compaction effort, review all mixture test results
representing the mix being produced, and make corrective action as needed.  The
Contractor shall immediately perform a second density retest within the area
representing the increased compaction effort and mixture adjustments.

(2) High Density. If the failing density retest indicates high densities, the Contractor
shall cease production and placement until all mixture test results are reviewed and
corrective action is taken.  If the high density failure is a result of a change in the
mixture, any existing material in the surge bin may be subject to rejection by the
Engineer.  After restart of mix production, a second density retest shall then be
performed in the area representing the mixture adjustments.

If the second retest from either procedure passes, production and placement of the
mix may continue.  The increased compaction effort for low density failures shall not
be reduced to that originally being used unless it is determined by investigation that
the cause of the low density was unrelated to compaction effort, the cause was
corrected, and tests show the corrective action has increased the density within the
required limits.

If the second retest fails, production and placement of the mix shall cease until the
Contractor has completed an investigation and the problem(s) causing the failing
densities has/have been determined.  If the Contractor's corrective action is
approved by the Engineer, production and placement of the mix may then be
resumed.  The Contractor shall increase the frequency of density testing to show, to
the satisfaction of the Engineer, that the corrective action taken has corrected the
density problem.

If the Contractor is not controlling the compaction process and is making no effort to
take corrective action, the operation, as directed by the Engineer, shall stop.

Quality Assurance By The Engineer.  The Engineer will conduct independent assurance
tests on split samples taken by the Contractor for quality control testing.  In addition, the
Engineer will witness the sampling and splitting of these samples a minimum of twice a month
and will immediately retain the samples for quality assurance testing.

The overall testing frequency will be performed over the entire range of Contractor samples
and will be equal to or greater than 10 percent for gradations and equal to or greater than 20
percent for asphalt content, bulk specific gravity, maximum specific gravity and field density.
The Engineer may select any or all split samples for assurance testing.  The Engineer will
initiate independent assurance testing during mixture field verification.  These tests may be
performed immediately or anytime up to ten working days after sampling.  The test results will
be made available to the Contractor as soon as they become available.
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The Contractor's nuclear/core correlation will be verified utilizing Department nuclear
gauges.

The Engineer may witness the sampling and testing being performed by the Contractor.
The Engineer will document all witnessed samples and tests.

The Engineer will promptly notify the Contractor, both verbally and in writing, of observed
deficiencies.  If the Engineer observes that the sampling and quality control tests are not being
performed according to the applicable test procedures, the Engineer may stop production until
corrective action is taken.

The Engineer may elect to obtain samples for testing, separate from the Contractor's quality
control process, to verify specification compliance.

Differences between the Contractor's and the Engineer's split sample test results will be
considered acceptable if within the following limits:

Acceptable Limits of Precision
Test Parameter Class I Non-Class I
% Passing:

12.5 mm (1/2 in.) 5.0% 5.0%
4.75 mm (No. 4) 5.0% 5.0%
2.36 mm (No. 8) 3.0%
600 µm (No. 30) 2.0%
75 µm (No. 200) 2.2% 2.2%

Total Dust Content 75 µm
(No. 200)1

2.2% 2.2%

Asphalt Content 0.3% 0.3%

Maximum Specific Gravity of
Mixture

0.026 0.026

Bulk Specific Gravity 0.045 0.045

Density (Percent Compaction) 1.0% (Correlated) 1.5%*
Note 1.  Based on washed ignition oven

*Applies to the final percentage difference between the gauges when compared against
the individual target density of each gauge.

The Department may run extractions for assurance, when deemed necessary by the
Engineer.

In the event comparison of the required plant test results is outside the above acceptable
limits of precision, Department split or independent samples fail the control limits, a Department
extraction indicates non-specification mix, or a continual trend of difference between Contractor
and Department test results is identified, the Engineer will immediately investigate.  The
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Engineer may suspend production as stated in Article 108.07 of the Standard Specifications,
while the investigation is in progress.  The investigation may include testing by the Engineer of
any remaining split samples or a comparison of split sample test results on the mix currently
being produced.  The investigation may also include review and observation of the Contractor's
technician performance, testing procedure, and equipment.

If a problem is identified with the mix, the Contractor shall take immediate corrective action.
After corrective action, both the Contractor and the Engineer shall immediately resample and
retest following the procedures in Subsection "Corrective Action for Required Plant Tests", of
the section in this provision entitled "Quality Control by Contractor".

In the event comparison of the required field test results (densities) are outside the above
acceptable limits of precision, Department split or independent samples fail the density limits, or
a continual trend of difference between Contractor and Department test results is identified, the
Engineer will immediately investigate.  The investigation will include testing by the Engineer of
any remaining random density locations.  The Engineer may establish additional locations for
testing by both the Contractor and the Department to provide further comparison results.  The
investigation shall also include review and observation of the Density Tester performance,
testing procedure, and equipment.  The original correlation and/or comparison data, for both
gauges, shall be reviewed as part of the investigation process.  If the problem continues, the
Engineer may require a new correlation be performed.

Acceptance By The Engineer.  Final acceptance will be based on the following:

(a) Validation of the Contractor's quality control by the assurance process.

(b) The Contractor's process control charts and actions.

(c) Department assurance tests for voids and density.

If any of the above are not met, the work will be considered in non-conformance with the
contract.

Documentation.  The Contractor shall be responsible for documenting all observations,
records of inspection, adjustments to the mixture, test results, retest results, and corrective
actions in a bound hardback field book or bound hardback diary which will become the property
of the Department.

The Contractor shall be responsible for the maintenance of all permanent records whether
obtained by the Contractor, the Contractor's consultants, or the producer of bituminous mix
material.

The Contractor shall provide the Engineer full access to all documentation throughout the
progress of the work.

Adjustments to mixture production and test results shall be recorded in duplicate and sent to
the Engineer on forms approved by the Engineer.

Basis of Payment.  Quality Control/Quality Assurance of bituminous concrete mixtures will
not be paid for separately, but shall be considered as included in the cost of the various
bituminous contract items.
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Test Strips will be paid according to the following:

a) If the bituminous mixture placed during the initial test strip (1) is determined to be
unacceptable to remain in place by the Engineer, and (2) was not produced within the
tolerances of the JMF, the initial mixture and test strip will not be paid for and shall be
removed at the contractor’s expense.  An additional test strip will be paid for in full, if
produced within the JMF tolerances.

b) If the bituminous mixture placed during the initial test strip (1) is determined to be
unacceptable to remain in place by the Engineer, and (2) was produced within the
tolerances of the JMF, the mixture shall be removed.  Removal will be paid for according
to Article 109.04 of the Standard Specifications.  This initial mixture and test strip will be
paid for at the contract unit prices.  The additional mixture shall be replaced at the
contract unit price, and any additional test strips will be paid for at one half the unit price
of each test strip.

c) If the bituminous mixture placed during a test strip is determined to be acceptable to
remain in place by the Engineer and the Engineer deems a new start-up is required for
any reason, the initial mixture and test strip will be paid for at the contract unit prices.
The additional mixture will be paid for at the contract unit price and any additional test
strips will be paid for at one half the contract unit price of each test strip.
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RAP FOR USE IN CLASS I AND SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE)

Effective: January 1, 2000
Revised: January 1, 2001

Description.  This special provision establishes and describes the responsibilities of the
Contractor in producing and utilizing Recycled Asphalt Pavement (RAP) for use in Class I and
Superpave mixtures. Sections 406.10(c) and 1004.07 of the Standard Specifications for Road
and Bridge Construction shall not apply.

Definition.  RAP material is reclaimed asphalt pavement material resulting from the cold
milling or crushing of an existing hot-mix bituminous concrete pavement structure. RAP shall
originate only from Class I or Superpave mixtures on routes which were built under State of
Illinois Contract. The Contractor shall supply documentation that the RAP meets these
requirements.

Stockpiles.

(a) Homogeneous.  Homogeneous RAP stockpiles shall represent the same aggregate quality,
the same type of aggregate (crushed natural aggregate, ACBF slag, or steel slag), similar
gradation and similar AC content. Homogeneous stockpiles may not require processing
(crushing and screening) if all contaminants are removed and if the consistency of the
stockpile complies with the testing requirements defined herein. RAP containing steel slag
shall be homogeneous and approved for use in Class I or Superpave surface mixtures only.

(b) Conglomerate.  Conglomerate RAP stockpiles may represent more than one aggregate
quality and/or aggregate type. This RAP may have an inconsistent gradation and/or asphalt
cement content. All Conglomerate RAP shall be processed prior to testing.

(c) Other.  Other RAP stockpiles include any or all of the following: RAP containing
contaminants; RAP which does not meet the coarse aggregate requirement of C Quality or
better; RAP which originates from other than state routes; Homogeneous or Conglomerate
RAP which falls out of the acceptable specification limits defined herein. “Other” RAP will not
be allowed for use in Class I or Superpave Bituminous Concrete Mixtures.

Quality.  RAP for use in Class I or Superpave surface mixtures shall originate from milled or
crushed surface mixtures only, in which the coarse aggregate is of Class B Quality or better.
RAP for use in Class I or Superpave binder mixtures shall originate from milled or crushed
surface mixture, binder mixture or a combination of both mixtures uniformly blended to the
satisfaction of the Engineer, in which the coarse aggregate is of Class C quality or better.

Contaminants.  RAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, pavement fabric, etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet Asphalt will be stockpiled separately.

Testing.  All RAP shall be sampled and tested either during or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500 tons for the first 2,000 tons and one sample per 2,000 tons
thereafter. A minimum of 5 tests shall be required for stockpiles less than 4,000 tons.
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For testing existing stockpiles, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to extract representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to test sample size. One of the two test
samples from the final split shall be labeled and stored for Department use. The Contractor shall
extract the other test sample, according to Department procedure. The Engineer reserves the
right to test any sample (split or Department-taken) to verify Contractor test results.

All of the extraction results shall be compiled and averaged for asphalt content and
gradation. Individual extraction test results, when compared to the averages, shall be accepted
if within the tolerances listed below.

Parameter Tolerance
1/2” ± 8
#4 ± 6
#8 ± 5

#30 ± 5
#200 ± 2.0
AC ± 0.4

If more than 20% of the individual gradation or asphalt content test results fall outside the
tolerances, the RAP will not be allowed to be used in Class I or Superpave mixtures unless the
RAP representing the failing tests is removed from the stockpile. All test data and acceptance
ranges shall be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

Designs.  At the Contractor's option, Class I or Superpave bituminous concrete binder,
leveling binder, or surface course may be constructed utilizing RAP material meeting the above
detailed requirements. The amount of RAP included in the mixture shall not exceed the
percentages specified in the plans.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
within the control tolerances of a RAP stockpile that has been previously tested and used in a
design, those RAP stockpiles may be used in that design at the percent previously verified.

Production.  All RAP used shall meet the nominal maximum size requirement for the
bituminous mixture being produced. A scalping screen shall be used in the RAP feed system to
remove oversized material.  If material passing the screen deck adversely affects the mix
production or quality of the mix, the screen shall be set at a size specified by the Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design.

80011
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SEGREGATION CONTROL OF BITUMINOUS CONCRETE (BDE)

Effective:  July 15, 1997

Description.  This work shall consist of the visual identification and corrective action of
segregated bituminous concrete in conjunction with QC/QA of Bituminous Concrete
Mixtures.

Definitions.

(a) Segregation.  Areas of non-uniform distribution of coarse and fine aggregate particles in
a bituminous pavement.

(b) End-of-Load Segregation.  A systematic form of segregation typically identified by 
chevron-shaped segregated areas at either side of a lane corresponding with the 
beginning and end of truck loads.

(c) Longitudinal Segregation.  A linear pattern of segregation that usually corresponds to a 
specific area of the paver.

(d) Severity of Segregation.

1. Low.  A pattern of segregation where the mastic is in place between the aggregate 
particles; however, there is slightly more coarse aggregate in comparison with the 

surrounding acceptable mat.

2. Medium.  A pattern of segregation that has significantly more coarse aggregate in 
comparison with the surrounding acceptable mat and which exhibits some lack of 
mastic.

3. High.  A pattern of segregation that has significantly more coarse aggregate in 
comparison with the surrounding acceptable mat and which contains little mastic.

Quality Control by the Contractor.  The Contractor and the Engineer will evaluate the in
place mat daily for segregation.  In the Annual Quality Control Plan or Addendum, the
Contractor shall identify the individual(s) responsible for implementing this Special Provision
and documenting the daily evaluations and conclusions.

The Contractor shall conduct the paving operation in a manner to prevent medium or high
segregation.

The Contractor shall continually monitor the plant operations, hauling or the mix, paver
operations, and the compacted mat for segregation.
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If medium or high segregation has been previously identified on projects with similar paving
operations and mix designs, the Contractor shall include the corrective actions specified
below in the Quality Control Plans or the Quality Control Addendum.

Corrective Action by the Contractor.  When medium or high segregation of the mixture is
identified by the Contractor, the Engineer, or the daily evaluation, the following specific
actions shall be taken:

(a) End of Load Segregation.  If medium or high end-of-load segregation is identified, the 
following actions, as a minimum, shall be taken:

1. Trucks transporting the mixture shall be loaded in multiple dumps:  The first 
against the front wall of the truck bed and then one against the tailgate in a 
manner which prevents the coarse aggregate from migrating to those locations.

2. The paver shall be operated so the hopper is never below 30 percent capacity 
between truck exchanges.

3. The “Head of Material” in the auger area shall be controlled to keep a constant 
level, + 25 mm (1 inch) tolerance.

(b) Longitudinal Segregation.  If medium or high longitudinal segregation is identified, the 
Contractor shall make the necessary adjustment to the slats, augers, or screeds to 
eliminate the segregation.

The Contractor shall implement the corrective actions as soon as possible and report them
to the Engineer before the next day’s paving proceeds.

Quality Control Plans and addendums for subsequent projects shall reflect the corrective
actions taken under the Contract, whether the corrective action was initiated by the
Contractor or the Engineer.

Investigations.  If the corrective actions initiated by the Contractor are insufficient in
controlling medium or high segregation, the Contractor and Engineer will investigate to
determine the cause of segregation.

When an investigation indicates additional corrective action is warranted, the Contractor
shall implement operational changes necessary to correct the segregation problems.

Any verification testing necessary for the investigation will be performed by the Department
according to the applicable project test procedures and specification limits.
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Dispute Resolution.  The Engineer will represent the Department in the administration of this
special provision.

In cases of disputes, the District Construction Engineer will represent the Department in any
disagreement regarding the application of this specification on any Contract.

Basis of Payment.  This work will not be paid for separately but will be considered as
included in the cost of the various items of bituminous concrete, and no additional
compensation will be allowed.

42795

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)

Effective April 1, 1992

To ensure a prompt response to incidents involving the integrity of the work zone traffic control
devices, the Contractor shall provide a telephone number where a responsible individual can be
contacted on a 24-hour-a-day basis.  When the Engineer is notified or determines a deficiency
exists, (s)he shall be the sole judges to whether the deficiency is an immediate safety hazard.
The Contractor shall dispatch sufficient resources within 2 hours of notification to make needed
corrections of deficiencies that constitute an immediate safety hazard.  Other deficiencies shall
be corrected within 12 hours.  If the Contractor fails to restore the required traffic control and
protection within the time limits specified above, the Engineer will impose a daily monetary
deduction for each 24-hour period (or portion thereof) the deficiency exists.  This time period will
begin with the time of notification to the Contractor and end with the Resident Engineer's
acceptance of the corrections.  For this project, the daily deduction will be    *    per day.  In
addition, if the Contractor fails to respond, the Engineer may correct the deficiencies and the
cost thereof will be deducted from monies due or which may become due the Contractor.  This
corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities.

*The cost of the daily deduction will be calculated by dividing three percent of the awarded
contract price by the number of calendar days anticipated for this project.  The number of
days anticipated for this project is 260.  This procedure is to be followed regardless of
whether the contract is based upon working days, contains a completion date, or has an
incentive/disincentive clause.

5729I

PROSECUTION AND PROGRESS

Effective: April 1, 2000

Add the following paragraph to Article 108.01 of the Standard Specifications:

“All subcontractors shall be registered with the Department as a condition for approval to
perform work on the contract.”



FAP Route 132
Section (42X) I-2

Saline County

45sa01cd 37

WEIGHT CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 2001
Revised: April 10, 2001

The Contractor shall provide accurate weights of materials delivered to the contract for
incorporation into the work (whether temporary or permanent) and for which the basis of
payment is by weight.  These weights shall be documented on delivery tickets which shall
identify the source of the material, type of material, the date and time the material was loaded,
the contract number, the net weight, the tare weight when applicable and the identification of the
transporting vehicle.  For aggregates, the Contractor shall have the driver of the vehicle furnish
or establish an acceptable alternative to provide the contract number and a copy of the material
order to the source for each load.  The source is defined as that facility that produces the final
material product that is to be incorporated into the contract pay items.

The Department will conduct random, independent vehicle weight checks for material sources
according to the procedures outlined in the Documentation Section Policy Statement of the
Department’s Construction Manual and hereby incorporated by reference.  The results of the
independent weight checks shall be applicable to all contracts containing this Special Provision.
Should the vehicle weight check for a source result in the net weight of material on the vehicle
exceeding the net weight of material shown on the delivery ticket by 0.5% (0.7% for aggregates)
or more, the Engineer will document the independent vehicle weight check and immediately
furnish a copy of the results to the Contractor.  No adjustment in pay quantity will be made.
Should the vehicle weight check for a source result in the net weight of material shown on the
delivery ticket exceeding the net weight of material on the vehicle by 0.5% (0.7% for
aggregates) or more, the Engineer will document the independent vehicle weight check and
immediately furnish a copy of the results to the Contractor.  The Engineer will adjust the net
weight shown on the delivery ticket to the checked delivered net weight as determined by the
independent vehicle weight check.

The Engineer will also adjust the method of measurement for all contracts for subsequent
deliveries of all materials from the source based on the independent weight check.  The net
weight of all materials delivered to all contracts containing this Special Provision from this
source, for which the basis of payment is by weight, will be adjusted by applying a correction
factor “A” as determined by the following formula:

 �
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 (0.7% for aggregates)

Where A = Adjustment factor
B = Net weight shown on delivery ticket
C = Net weight determined from independent weight check

The adjustment factor will be applied as follows:

Adjusted Net Weight  =  A  x  Delivery Ticket Net Weight
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The adjustment factor will be imposed until the cause of the deficient weight is identified and
corrected by the Contractor to the satisfaction of the Engineer.  If the cause of the deficient
weight is not identified and corrected within seven (7) calendar days, the source shall cease
delivery of all materials to all contracts containing this Special Provision for which the basis of
payment is by weight.

Should the Contractor elect to challenge the results of the independent weight check, the
Engineer will continue to document the weight of material for which the adjustment factor would
be applied.  However, provided the Contractor furnishes the Engineer with written
documentation that the source scale has been calibrated within seven (7) calendar days after
the date of the independent weight check, adjustments in the weight of material paid for will not
be applied unless the scale calibration demonstrates that the source scale was not within the
specified Department of Agriculture tolerance.

At the Contractor’s option, the vehicle may be weighed on a second independent Department of
Agriculture certified scale to verify the accuracy of the scale used for the independent weight
check.

80048

TYPE III BARRICADES

Effective:  November 1, 2000

Revise the third paragraph of subparagraph (b) of Article 702.03 to read:

“Barricade and wing barricade rails shall be no heavier than 25 mm (1
inch) thick lumber or plywood   The width of the rails shall be 200 to 300
mm (8 to 12 inches).  Light weight weather resistant materials such as
plastic, fiberglass, or sheet aluminum may be used.  The face of the
barricade rails may be sloping or vertical.  Nominal lumber dimensions
shall not be used to satisfy barricade component dimensions.”

80027
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SHOULDER RESURFACING (BDE)

Effective:  February 1, 2000

Revise Article 406.20 of the Standard Specifications to read:

“Pavement Resurfacing.  Once a lift of bituminous is placed on a lane of pavement, the
adjoining shoulder shall be resurfaced with an equal thickness before any other lane is
resurfaced, for each lift of bituminous resurfacing.”

Revise the first sentence to the eighth paragraph of Article 406.23 of the Standard
Specifications to read:

“When the option of Class I, Type 1 and 2 mixture on shoulders is used and are placed
simultaneously with the traffic lane as specified in Section 482, the quantity of
bituminous mixture placed on the traffic lane will be limited to a calculated tonnage
based upon actual mat width and length, plan thickness or a revised thickness
authorized by the Engineer, and design mix weight per millimeter (inch) of thickness.”

Delete the ninth paragraph of Article 406.23 of the Standard Specifications.

Replace the first sentence of the second paragraph Article 482.02 of the Standard
Specifications with the following:

“For lifts with a thickness of 44 mm (1 ¾ inch) or greater, the aggregate
used shall meet the gradation requirements for a CA 10.  For lifts with a
thickness less than 44 mm (1 ¾ inch) the aggregate used shall meet the
gradation requirements for a CA 12.”

Revise the first paragraph of Article 482.04 of the Standard Specifications to read:

“For pavement and shoulder resurfacing projects, Class I Binder and Surface Course
mixtures or Superpave mixtures designed at 50 gyrations or greater may be used in lieu
of Bituminous Aggregate Mixture for the resurfacing of shoulders, at the option of the
Contractor.”

Replace the third sentence of the first paragraph of Article 482.05 of the Standard Specifications
with the following:

“Superpave and Class I mixtures used as the top lift and other lifts less
than 44 mm (1 ¾ inch) shall meet the gradation requirements for
Superpave and B Binder of Surface Course mixture according to Article
406.13.”
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Revise the second paragraph of Article 482.06 of the Standard Specifications to read:

“On pavement and shoulder resurfacing projects, once a lift of bituminous
resurfacing is placed on a lane of pavement, the adjoining shoulder shall
be resurfaced, with an equal thickness before any other lane is
resurfaced.  When the Class I mixture option is used, the shoulders may
be placed, at the Contractor’s option, simultaneously with the adjacent
traffic lane for both the binder and surface courses, provided the specified
density, thickness and cross slope of both the pavement and shoulder
can be satisfactorily obtained.”

80013

NONSHRINK GROUT (BDE)

Effective: January 1, 2002

Revise Article 1024.01 of the Standard Specifications to read:

"1024.01 Requirements. Nonshrink grout shall be Grade B or C according to ASTM C
1107 except as follows:

(a) In Table 1 Performance Requirements, the minimum one day compressive strength shall
be 20,700 kPa (3000 psi) and the three day compressive strength shall not apply.

(b) Delete Section 10.  Instead, the sample material shall be obtained from a minimum of
three “as sold” bags.  The three bags shall be mixed together to make a composite
sample.  Mixing shall be done in a dry condition using a mortar mixer with sufficient
capacity.  Each “as sold” bag shall be a minimum of 22.7 kg (50 lb).  For testing, obtain
sufficient material from the composite sample to make all test specimens.

For making test specimens, mix the nonshrink grout in a mortar mixing apparatus as
specified in ASTM C 305.  Mixing shall begin with dry nonshrink grout material for 30
seconds.  Thereafter, continue mixing and add the entire volume of water within 5
seconds.  Then mix for 25 more seconds.  Stop mixing and scrape the bowl sides for 15
seconds.  Then mix for an additional 2 minutes and 45 seconds.  Finally, check the flow
according to ASTM C 827.

(c) Delete Section 11.5.2.  Instead, place a glass plate over the cube mold.  Use paraffin to
seal the edges of the glass plate to the mold.  The plate shall overlap the cube mold a
minimum 6 mm (1/4 in.).  Place a minimum 2.2 kg (5.0 lb) weight on the surface of the
glass.  Immediately place test specimens in the moist room.

(d) Sections 6.2, 6.3, 6.4, 8, 9, 11.3, and 11.4.2 shall not apply.

(e) Add the following requirements.

(1) The initial set shall be a minimum 60.0 minutes when tested according to ASTM C 953.

(2) The grout shall have a minimum 80.0 percent relative dynamic modulus of elasticity
when tested according to Illinois Modified AASHTO T 161, Procedure B."
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SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE)

Effective: January 1, 2000
Revised: January 1, 2002

Description.  This Special Provision establishes and describes the responsibilities of the
Contractor in designing, producing, and constructing Superpave bituminous concrete mixtures
using Illinois-Modified Strategic Highway Research Program (SHRP) Superpave criteria.  This
work shall be according to Section 406 of the Standard Specifications and the Recurring Special
Provision, "Quality Control/Quality Assurance of Bituminous Concrete Mixtures”, except as
follows.

Materials.

(a) Fine Aggregate Blend Requirement.  The Contractor may be required to provide FA 20
manufactured sand to meet the design requirements.  For mixtures with Ndesign ≥ 90, at
least 50 percent of the required fine aggregate fraction shall consist of either stone sand,
slag sand, or steel slag sand meeting the FA/FM 20 gradation.

(b) Reclaimed Asphalt Pavement (RAP).  If the Contractor is allowed to use more than 15
percent RAP, as specified in the plans, a softer PG binder may be required, as
determined by the Engineer.

RAP shall meet the requirements of the special provision, “RAP for Use in Class I and
Superpave Mixtures”.

RAP will not be permitted in mixtures containing polymer modifiers.

RAP containing steel slag will be permitted for use in top-lift surface mixtures only.

(c) Asphalt Cement.  The asphalt cement shall be Performance-Graded (PG) or Modified
Performance-Graded meeting the requirements of Article 1009.05 of the Standard
Specifications for the grade specified on the plans.

The following additional guidelines shall be used if a polymer modified asphalt is
specified:

(1) The polymer-modified asphalt cement shall be shipped, maintained, and stored at
the mix plant according to the manufacturer's requirements.  Polymer modified
asphalt cement shall be placed in an empty tank and shall not be blended with other
asphalt cements.

(2) The mixture shall be designed using a mixing temperature of 163 ± 3 °C (325 ± 5 °F)
and a gyratory compaction temperature of 152 ± 3 °C (305 ± 5 °F).

(3) Pneumatic-tired rollers will not be allowed unless otherwise specified by the
Engineer.  A vibratory roller meeting the requirements of Article 406.16 shall be
required in the absence of the pneumatic-tired roller.
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(4) A manufacturer's representative from the polymer asphalt cement producer shall be
present during each polymer mixture start-up and shall be available at all times
during production and lay-down of the mix.

Laboratory Equipment.

(a) Superpave Gyratory Compactor.  The Superpave Gyratory Compactor (SGC) shall be
used for all QC/QA testing.

(b) Ignition Oven.  The ignition oven shall be used to determine the AC content.  The ignition
oven shall also be used to recover aggregates for all required washed gradations.

The Engineer may waive the ignition oven requirement for AC content if the aggregates
to be used are known to have ignition asphalt content calibration factors which exceed
1.5 percent.  If the ignition oven requirement is waived, other Department approved
methods shall be used to determine the AC content.

Mixture Design.  The Contractor shall submit mix designs, for approval, for each required
mixture.  Mix designs shall be developed by Level III personnel who have successfully
completed the course, “Superpave Mix Design Upgrade”.  Articles 406.10 and 406.13 shall not
apply.  The mixtures will be designed according to the respective Illinois-Modified AASHTO
references listed below.

AASHTO MP 2 Standard Specification for Superpave Volumetric Mix Design

AASHTO PP 2 Standard Practice for Short and Long Term Aging of Hot Mix Asphalt (HMA)

AASHTO PP 19 Standard Practice for Volumetric Analysis of Compacted Hot Mix Asphalt
(HMA)

AASHTO PP28 Standard Practice for Designing Superpave HMA

AASHTO TP 4 Method for Preparing and Determining the Density of Hot Mix Asphalt
(HMA) Specimens by Means of the SHRP Gyratory Compactor

AASHTO TP 308 Method for Determining the Asphalt Content of Hot Mix Asphalt (HMA) by
the Ignition Method

(a) Mixture Composition.  The ingredients of the bituminous mixture shall be combined in
such proportions as to produce a mixture conforming to the composition limits by weight.
The gradation mixture specified on the plans shall produce a mixture falling within the
limits specified in Table 1.

TABLE 1. MIXTURE COMPOSITION (% PASSING)1/

Sieve IL-25.0
mm

IL-19.0
mm

IL-12.5
mm4/

IL-9.5
mm4/

Size min max min max min max min ma
x

37.5mm (1-
1/2") 100

25mm
(1") 90 100 100



FAP Route 132
Section (42X) I-2

Saline County

45sa01cd 43

19mm
(3/4") 90 82 100 100

12.5mm
(1/2") 45 75 50 85 90 100 100

9.5mm
(3/8") 90 90 100

4.75mm
(#4) 24 422/ 24 502/ 24 65 24 65

2.36mm
(#8) 16 31 16 36 16 483/ 16 483/

1.18mm
(#16) 10 22 10 25 10 32 10 32

600µµµµm
(#30)
300µµµµm
(#50)

4 12 4 12 4 15 4 15

150µµµµm
(#100)

3 9 3 9 3 10 3 10

75µµµµm
(#200)

3 6 3 6 4 6 4 6

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the 4.75mm (#4)
sieve for binder courses with Ndesign ≥ 90.

3/ The mixture composition shall not exceed 40 percent passing the 2.36mm (#8)
sieve for surface courses with Ndesign ≥ 90.

4/ The mixture composition for surface courses shall be according to IL-12.5mm
or IL-9.5mm, unless otherwise specified by the Engineer.

One of the above gradations shall be used for leveling binder, as specified in the plans,
and according to Article 406.04.

It is recommended that the selected combined aggregate gradation not pass through the
restricted zones specified in Illinois-Modified AASHTO MP 2

(b) Dust/AC Ratio for Superpave.  The ratio of material passing the 75 µm (#200) sieve to
total asphalt cement shall not exceed 1.0 for mixture design (based on total weight of
mixture).

(c) Volumetric Requirements.  The target value for the air voids of the hot mix asphalt
(HMA) shall be 4.0 percent at the design number of gyrations.  The VMA and VFA of the
HMA design shall be based on the nominal maximum size of the aggregate in the mix
and shall conform to the requirements listed in Table 2.
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TABLE 2. VOLUMETRIC REQUIREMENTS
Voids in the Mineral Aggregate

(VMA),
% minimum

Ndesign IL-25.0 IL-19.0 IL-12.5 IL-9.5

Voids Filled
with Asphalt

(VFA),
%

50 65 - 78
70
90
105

12.0 13.0 14.0 15 65 - 75

(d) Determination of Need for Anti-Stripping Additive.  The mixture designer shall determine
if an additive is needed in the mix to prevent stripping.  The determination will be made
on the basis of tests made according to Illinois-Modified T283 using 4” Marshall bricks.
To be considered acceptable by the Department as a mixture not susceptible to
stripping, the ratio of conditioned to unconditioned split tensile strengths (TSRs) shall be
equal to or greater than 0.75.  Mixtures, with or without an additive, with TSRs less than
0.75 will be considered unacceptable.

If it is determined that an additive is required, the additive shall be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option.  The liquid additive shall be
selected from the Department's list of approved additives and may be limited to those
which have exhibited satisfactory performance in similar mixes.

Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shall be added in such quantity as to provide the required amount of
hydrated lime solids by weight of total dry aggregate.  The exact rate of application for all
anti-stripping additives will be determined by the Department.  The method of application
shall be according to Article 406.12 of the Standard Specifications.

Personnel.  The QC Manager and Level I Technician shall have successfully completed the
Department's "Superpave Field Control Course".

Required Plant Tests.  Testing shall be conducted to control the production of the bituminous
mixture.  The Contractor shall use the test methods identified to perform the following mixture
tests at a frequency not less than that indicated in Table 3.

TABLE 3. REQUIRED PLANT TESTS
Parameter Frequency of Tests Test Method
Asphalt Content by Ignition Oven 1 per half day of production Illinois-Modified

AASHTO T308
Bulk Specific Gravity
of Gyratory Sample

Illinois Modified
AASHTO TP4

Air Voids

Maximum Specific
Gravity of Mixture

1 per half day of production
for first 2 days and 1 per day

thereafter (first sample of
the day)

Illinois-Modified
AASHTO T 209
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During production, the ratio of minus 75 µm (#200) sieve material to total asphalt cement shall
be not less than 0.6 nor more than 1.2 and the moisture content of the mixture at discharge from
the mixer shall not exceed 0.5 percent.  If at any time the ratio of minus 75 µm (#200) material
to asphalt or moisture content of the mixture falls outside the stated limits, production of the mix
shall cease.  The cause shall be determined and corrective action satisfactory to the Engineer
shall be initiated prior to resuming production.

During production, mixtures containing an anti-stripping additive will be tested by the
Department for stripping according to Illinois-Modified T 283. If the mixture fails to meet the TSR
criteria for acceptance, no further mixture will be accepted until the Contractor takes such action
as is necessary to furnish a mixture meeting the criteria.

Control Charts/Limits.  Control charts/limits shall be according to QC/QA requirements, except
density shall be plotted on the control charts within the following control limits:

TABLE 4. DENSITY CONTROL LIMITS
Parameter Individual Test

Ndesign ≥ 90 92.0 - 96.0%
Ndesign < 90 93 - 97%

Method of Measurement.  On full-depth pavement projects, this work will be measured in place,
and the quantity for payment will be computed in square meters (square yards) of the thickness
specified. The width of measurement shall be the top width of the bituminous concrete course
as shown on the plans.

On resurfacing projects, this work will be measured for payment in metric tons (tons) according
to 406.23 of the Standard Specifications.

Basis of Payment.  On full-depth pavement projects, this work will be paid for at the contract unit
price per square meter (square yard) for BITUMINOUS CONCRETE PAVEMENT, (FULL-
DEPTH), SUPERPAVE, as specified in the plans.

On resurfacing projects in which polymer modifiers are not required, this work will be paid for
at the contract unit price per metric ton (ton) for BITUMINOUS CONCRETE SURFACE
COURSE, SUPERPAVE, of the friction aggregate mixture and Ndesign specified, LEVELING
BINDER (HAND METHOD), SUPERPAVE, of the Ndesign specified, LEVELING BINDER
(MACHINE METHOD), SUPERPAVE, of the Ndesign specified, and BITUMINOUS CONCRETE
BINDER COURSE, SUPERPAVE, of the mixture composition and Ndesign specified.

On resurfacing projects in which polymer modifiers are required, this work will be paid for at
the contract unit price per metric ton (ton) for POLYMERIZED BITUMINOUS CONCRETE
SURFACE COURSE, SUPERPAVE, of the friction aggregate mixture and Ndesign specified,
POLYMERIZED LEVELING BINDER (HAND METHOD), SUPERPAVE, of the Ndesign
specified, POLYMERIZED LEVELING BINDER (MACHINE METHOD), SUPERPAVE, of the
Ndesign specified, and POLYMERIZED BITUMINOUS CONCRETE BINDER COURSE,
SUPERPAVE, of the mixture composition and Ndesign specified.

80010



FAP Route 132
Section (42X) I-2

Saline County

45sa01cd 46

PRECAST CONCRETE (BDE)
Effective: July 1, 1999
Revised: January 1, 2002

Description.  This special provision identifies non-prestressed, precast concrete products which
shall be produced according to the Department’s current, “Quality Control/Quality Assurance
Program for Precast Concrete Products”.

Products.  The list of products is as follows:

Product Class Precast Item
Box Culvert Precast Concrete Box Culverts

Reinforced Concrete Culvert, Storm Drain and Sewer
Pipe
Concrete Sewer, Storm Drain and Culvert Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain and
Sewer Pipe
Concrete Drain Tile
Reinforced Concrete Arch Culvert, Storm Drain and
Sewer Pipe
Concrete Headwall for Pipe Drains
Precast Reinforced Concrete Flared End Sections and
Elliptical Flared End Sections

Pipe

Precast Reinforced Concrete Pipe Elbows, Tees and
Collars

Structure Precast Concrete Members
Erosion Control: Concrete Block Riprap, Block
Revetment Mat, and Articulated Block Mat
Concrete Building Brick

Block/Brick

Concrete Masonry Units
Drainage Structure Precast Reinforced Concrete Catch Basins, Manholes,

Inlets, Miscellaneous Structures, Valve Vaults and Flat
Slab Tops/Bottoms
Concrete BarrierBarrier
Temporary Concrete Barrier

Miscellaneous Right of Way, Drainage, Section and Permanent
Survey Markers, Bumper Blocks, Junction Boxes, and
Handholes

For precast concrete products which are constructed according to AASHTO M 86, M 170, M
178, M 199, M 206, M 207, M 259, or M 273; portland or blended hydraulic cement shall be
according to Article 1001.01 of the Standard Specifications, except the pozzolan constituent in
the Type IP or Type I(PM) cement shall be fly ash.  In addition, the minimum or maximum
combination of a portland cement and a cementitious material shall be according to the
AASHTO M specification.  The cementitious material shall be according to Articles 1010.01,
1010.03, 1014.01, 1014.02, 1015.01, 1015.02, 1016.01 and 1016.02.

Acceptance.  Products which have been lot or piece inspected and approved by the Department
prior to July 1, 1999, will be accepted for use on this contract.  Products produced on or after
July 1, 1999, will be accepted only if produced according to the Department’s current ”Quality
Control/Quality Assurance Program for Precast Concrete Products“.
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PORTLAND CEMENT CONCRETE PATCHING (BDE)

Effective: January 1, 2001
Revised: January 1, 2002

Revise Note 1 of Article 442.02 of the Standard Specifications, to read:

"Note 1. When patching ramp pavements and two lane pavements with two way traffic,
Class PP-2, PP-3, or PP-4 concrete shall be used for Class A, Class B and Class C
patching.  For all other pavements, Class PP-1, PP-2, PP-3, or PP-4 concrete shall be
used, at the Contractor’s option, for Class A, Class B and Class C patching."

Revise the first paragraph of Article 442.06(e) of the Standard Specifications to read:

"(e) Concrete Placement.  For Class A, Class B and Class C Patches, concrete shall be
placed according to Article 420.07 and governed by the limitations set forth in Article
1020.14, except that the maximum temperature of the mixed concrete immediately
before placing shall be 35 °C (96 °F), the required use of an approved retarding
admixture when the plastic concrete reaches 30 °C (85 °F) shall not apply."

Revise the first paragraph of Article 442.06(h) of the Standard Specifications to read:

"(h) Curing and Protection.  In addition to Article 1020.13, when the air temperature is less
than 13 °C (55 °F), the Contractor shall cover the patch with minimum R12 insulation
until opening strength is reached.  Insulation is optional when the air temperature is 13
°C - 35 °C (55 °F - 96 °F).  Insulation shall not be placed when the air temperature is
greater than 35 °C (96 °F)."

Revise the second paragraph of Article 701.05(e)(1)d.1. of the Standard Specifications to read:

"No open holes, broken pavement, or partially filled holes shall remain overnight
for bituminous patching or when the Department specifies only Class PP-2, PP-3,
or PP-4 concrete be used.  The only exception is conditions beyond the control of
the Contractor."

Revise Article 701.05(e)(2)b. of the Standard Specifications to read:

"b. Strength Tests.  For patches constructed with Class PP-1 concrete, the
pavement may be opened to traffic when test specimens cured with the patches
have obtained a minimum flexural strength of 4150 kPa (600 psi) or a minimum
compressive strength of 22,100 kPa (3200 psi) according to Article 1020.09.

For patches constructed with Class PP-2, PP-3, or PP-4 concrete, the pavement
may be opened to traffic when test specimens cured with the patches achieve a
minimum flexural strength of 2050 kPa (300 psi) or a minimum compressive
strength of 11,000 kPa (1600 psi) according to Article 1020.09.

With the approval of the Engineer, concrete strength may be determined
according to AASHTO T 276.  The strength-maturity relationship shall be
developed from concrete which has an air content near the upper specification
limit.  The strength-maturity relationship shall be re-established if the mix design
or materials are changed."
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Revise Article 701.05(e)(2)c. of the Standard Specifications to read:

"c. Construction Operations.  For Class PP-2, PP-3, or PP-4 concrete used on ramp
pavements and two lane pavements with two way traffic, or when the Department
specifies only Class PP-2, PP-3, or PP-4 concrete be used for other pavements,
Contractor construction operations shall be performed in a manner which allows
the patches to be opened the same day and before nightfall.  If patches are not
opened before nightfall, the additional traffic control shall be at the Contractor’s
expense.  Any time patches cannot be opened before nightfall, the Contractor
shall change subsequent construction operations or the mix design.  The
changes shall be at no additional cost to the Department."

Revise Table 1 of Article 1020.04 of the Standard Specifications by replacing Class PP concrete
with the following:

TABLE 1.  CLASSES OF PORTLAND CEMENT CONCRETE AND MIX DESIGN CRITERIA
Class

of
Concrete

Use Specification
Section

Reference

Cement
Factor

kg/cu m (cwt/cu yd)

Max.
Water/Cement

Ratio
kg/kg (lb/lb)

PP-1 PCC Patching
Pavement or Bridge Deck 442

Type I Cement
385 to 445 (6.50 to 7.50)

Type III Cement
365 to 425 (6.20 to 7.20)

0.44

PP-2 PCC Patching
Pavement or Bridge Deck 442 Type I Cement

435 (7.35)
0.38

PP-3 PCC Patching
Pavement or Bridge Deck 442 Type III Cement

435 (7.35)
0.35

PP-4 PCC Patching
Pavement or Bridge Deck 442 Rapid Hardening Cement

355 to 370 (6.00 to 6.25)
0.50

For PP-1, the Contractor has the option to replace the Type I Cement with Class C fly ash or
ground granulated blast-furnace slag.  The amount of cement replaced shall not exceed 15
percent by mass (weight), at a minimum replacement ratio of 1.5:1.

For PP-2, the Contractor has the option to replace the Type I cement with Class C fly ash or
ground granulated blast-furnace slag.  The amount of cement replaced shall not exceed 30
percent by mass (weight), at a minimum replacement ratio of 1:1.

For PP-3, in addition to the cement, 45kg (100 lb) of ground granulated blast-furnace slag and
23 kg (50 lb) of microsilica are required.  For an air temperature greater than 30 °C (85 °F), the
Contractor has the option to replace the Type III cement with Type I cement.

For PP-4, the cement shall be from the Department’s “Approved List of Packaged, Dry, Rapid
Hardening Cementitious Materials for Concrete Repairs.”
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TABLE 1.  (CONT’D) CLASSES OF PORTLAND CEMENT CONCRETE AND MIX DESIGN CRITERIA

Mix Design
Compressive

Strength, kPa (psi)

Mix Design
Flexural Strength,

kPa (psi)

Air
Content,

%

Coarse Aggregate
Gradations Permitted

Hours Hours

Class
of

Concrete

Slump,
mm (in.)

12 48 12 48

PP – 1 100 (4)
Max ----- 22,100

(3200) ----- 4150
(600) 4.0 – 7.0

CA-7, CA-11,
CA-13, CA14, or CA-
16

PP – 2 150 (6)
Max

11,000
(1600)

22,100
(3200)

2050
(300)

4150
(600) 4.0 – 6.0

CA-7, CA-11,
CA-13, CA14, or CA-
16

PP – 3 100 (4)
Max

11,000
(1600)

22,100
(3200)

2050
(300)

4150
(600) 4.0 – 6.0

CA-7, CA-11,
CA-13, CA14, or CA-
16

PP – 4 150 (6)
Max

11,000
(1600)

22,100
(3200)

2050
(300)

4150
(600) 3.0 – 6.0

CA-7, CA-11,
CA-13, CA14, or CA-
16

For PP-1, PP-2, PP-3, or PP-4; only CA-13, CA-14, or CA-16 may be used for bridge deck
patching.  In addition, the mix design strength at 48 hours shall be increased to 27,500 kPa
(4,000 psi) compressive or 4,650 kPa (675 psi) flexural for bridge deck patching.

For PP-1, the slump may be increased to 150 mm (6 in.) Max if a high range water-reducing
admixture is used.

Revise the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

"(b) Admixtures.  Except as specified, the use of admixtures to increase the workability or to
accelerate the hardening of the concrete will be permitted only when approved in writing
by the Engineer.  The Department will maintain an Approved List of Concrete
Admixtures.  If the Department specifies a calcium chloride accelerator, it shall be a
standard solution of calcium chloride and water.  The standard solution shall contain a
maximum of 0.5 kg (4.0 lb) of regular (77% minimum) or a maximum 0.4 kg (3.2 lb) of
concentrated (94% minimum) calcium chloride per 3.8 L (1 gal) of solution."

Replace the fourth paragraph of Article 1020.05(b) with the following seven paragraphs:

At the Contractor’s option, admixtures other than air entraining agents may be used for
Class PP-1 concrete.  The accelerator shall be the non-chloride type.  If a water-
reducing or retarding admixture is used, the cement factor may be reduced a maximum
18 kg/cu m (0.30 hundredweight/cu yd).  If a high range water-reducing admixture is
used, the cement factor may be reduced a maximum 36 kg/cu m (0.60 hundredweight/cu
yd).  An accelerator shall always be added prior to a high range water-reducing
admixture, if both are used.

If Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
concrete, a water-reducing or high range water-reducing admixture shall be used.
However, the cement factor shall not be reduced if a water-reducing, retarding, or high
range water-reducing admixture is used.  In addition, an accelerator shall not be used.
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For Class PP-2 or PP-3 concrete; a non-chloride accelerator followed by a high range
water-reducing admixture shall be used, in addition to the air entraining admixture.  For
Class PP-3 concrete, the non-chloride accelerator shall be calcium nitrite.

For Class PP-2 or PP-3 concrete, the Contractor has the option to use a water-reducing
admixture.  A retarding admixture shall not be used unless approved by the Engineer.  A
water-reducing, retarding, or high range water-reducing admixture shall not be used to
reduce the cement factor.

When the air temperature is less than 13 °C (55 °F.) for Class PP-1 or PP-2 concrete,
the non-chloride accelerator shall be calcium nitrite.

For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air entraining admixture.  The Contractor has the option to use a water-
reducing admixture.  An accelerator shall not be used.  For stationary or truck mixed
concrete, a retarding admixture shall be used to allow for haul time.  The Contractor has
the option to use a mobile portland cement concrete plant according to Article 1103.04,
but a retarding admixture shall not be used unless approved by the Engineer.

If the Department specifies a calcium chloride accelerator for Class PP-1 concrete, the
maximum chloride dosage shall be 1.0 L (1.0 quart) of standard solution per 45 kg (100
lb) of cement.  The dosage may be increased to a maximum 2.0 L (2.0 quarts) per 45 kg
(100 lb) of cement if approved by the Engineer.  If the Department specifies a calcium
chloride accelerator for Class PP-2 concrete, the maximum chloride dosage shall be 1.3
L (1.3 quarts) of standard solution per 45 kg (100 lb) of cement.  The dosage may be
increased to a maximum 2.6 L (2.6 quarts) per 45 kg (100 lb) of cement if approved by
the Engineer.

Revise the last paragraph of Article 1020.05(b) of the Standard Specifications to read:

"If a high range water-reducing admixture is used, the maximum slump given in Article
1020.04 may be increased according to Article 1021.03(c) for all classes of concrete,
except Class PV, PP, and SC concrete."

Delete Article 1020.05(g) of the Standard Specifications.

80036
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COARSE AGGREGATE FOR TRENCH BACKFILL, BACKFILL AND BEDDING (BDE)

Effective: April 1, 2001
Revised: August 1, 2001

Revise Article 208.02 of the Standard Specifications to read:

“208.02 Materials.  Materials shall be according to the following Articles of Section 1000 –
Materials:

(a) Fine Aggregate (Note 1) ...................................................................... 1003.04
(b) Coarse Aggregate (Note 2) .................................................................. 1004.06

Note 1.  The fine aggregate shall be moist to the satisfaction of the Engineer.

Note 2.  The course aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first sentence of the second paragraph of subparagraph (b) in Article 208.03 of the
Standard Specifications to read:

"Any material meeting the requirements of Articles 1003.04 or 1004.06 which has been
excavated from the trenches shall be used for backfilling the trenches."

Add the following to the end of Article 542.02 of the Standard Specifications:

“(bb) Fine Aggregate (Note 1) ...................................................................... 1003.04
(cc) Course Aggregate (Note 2) .................................................................. 1004.06

Note 1.  The fine aggregate shall be moist to the satisfaction of the Engineer.

Note 2.  The course aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first and second sentences of the second paragraph of subparagraph (a) of Article
542.04 of the Standard Specifications to read:

"The unstable and unsuitable material shall be removed to a depth determined by the
Engineer and for a width of one diameter (or equivalent diameter) of the pipe on each
side of the pipe culvert, and replaced with aggregate.  Rock shall be removed to an
elevation 300 mm (1 ft) lower than the bottom of the pipe or to a depth equal to 40 mm/m
(1/2 in./ft) of ultimate fill height over the top of the pipe culvert, whichever is the greater
depth, and for a width as specified in (b) below, and replaced with aggregate."

Revise the second paragraph of subparagraph (c) of Article 542.04 of the Standard
Specifications to read:
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"Well compacted aggregate, at least 100 mm (4 in.) in depth below the pipe culvert, shall
be placed the entire width of the trench and for the length of the pipe culvert, except well
compacted impervious material shall be used for the outer 1 m (3 ft) at each end of the
pipe.  When the trench has been widened by the removal and replacement of unstable
or unsuitable material, the foundation material shall be placed for a width not less than
the above specified widths on each side of the pipe.  The aggregate and impervious
material shall be approved by the Engineer and shall be compacted to the Engineer's
satisfaction by mechanical means."

Revise subparagraph (e) of Article 542.04 of the Standard Specifications to read:

"(e) Backfilling.  As soon as the condition of the pipe culvert will permit, the entire width of the
trench shall be backfilled with aggregate to a height of at least the elevation of the center
of the pipe.  The aggregate shall be placed longitudinally along the pipe culvert, except
at the outer 1 m (3 ft) at each end of the culvert which shall be backfilled with impervious
material.  The elevation of the backfill material on each side of the pipe shall be the
same.  The space under the pipe shall be completely filled.  The aggregate and
impervious material shall be placed in 200 mm (8 in.) layers, loose measurement, and
compacted to the satisfaction of the Engineer by mechanical means.

When using PVC, PE, or corrugated metal pipe, the aggregate backfill shall be
continued to a height of at least 300 mm (1 ft) above the top of the pipe and compacted
to the satisfaction of the Engineer by mechanical means.

When using PVC, PE, or corrugated metal pipe a minimum of 300 mm (1 ft) of cover
from the top of the pipe to the top of the subgrade will be required.

The installed pipe and its embedment shall not be disturbed when using movable trench
boxes and shields, sheet pile, or other trench protection.

The remainder of the trench shall be backfilled with select material, from excavation or
borrow, free from large or frozen lumps, clods or rock, meeting the approval of the
Engineer.  The material shall be placed in layers not exceeding 200 mm (8 in.) in depth,
loose measurement and compacted to 95 percent of the standard laboratory density.
Compaction shall be obtained by use of mechanical tampers or with approved vibratory
compactors.  Before compacting, each layer shall be wetted or dried to bring the
moisture content within the limits of 80 to 110 percent of optimum moisture content
determined according to AASHTO T 99 (Method C).  All backfill material shall be
deposited in the trench or excavation in such a manner as not to damage the culvert.
The filling of the trench shall be carried on simultaneously on both sides of the pipe.  The
Contractor may, at his/her expense, backfill the entire trench with aggregate in lieu of
select material.  The aggregate shall be compacted to the satisfaction of the Engineer by
mechanical means.

The backfill material for all trenches and excavations made in the subgrade of the
proposed improvement, and for all trenches outside of the subgrade where the inner
edge of the trench is within 600 mm (2 ft) of the edge of the proposed pavement, curb,
gutter, curb and gutter, stabilized shoulder, or sidewalk shall be according to Section
208.  The trench backfill material shall be compacted to the satisfaction of the Engineer
by mechanical means.
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The Contractor may, at his/her expense, backfill the entire trench with controlled low
strength material meeting the approval of the Engineer.

When the trench has been widened for the removal and replacement of unstable or
unsuitable material, the backfilling with aggregate and impervious material, will be
required for a width of at least the specified widths on each side of the pipe.  The
remaining width of each layer may be backfilled with select material.  Each 200 mm (8
in.) layer for the entire trench width shall be completed before beginning the placement
of the next layer."

Revise subparagraph (b) of Article 542.05 of the Standard Specifications to read:

"(b) Embankment.  Embankment extending to an elevation of 300 mm (1 ft) over the top of
the pipe shall be constructed according to Article 542.04(f), except the material up to the
elevation of the center of the pipe and extending to a width of at least 450 mm (18 in.) on
each side of the pipe, exclusive of the outer 1 m (3 ft) at each end of the pipe, shall
consist of aggregate.  At the outer 1 m (3 ft) at each end of the culvert, impervious
material shall be used."

Add the following to of Article 550.02 of the Standard Specifications:

“(m) Fine Aggregate (Note 2) ...................................................................... 1003.04
(n) Course Aggregate (Note 3) .................................................................. 1004.06

Note 2.  The fine aggregate shall be moist to the satisfaction of the Engineer.

Note 3.  The course aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first two sentences of the third paragraph of Article 550.04 of the Standard
Specifications to read:

"Well compacted, aggregate bedding material at least 100 mm (4 in.) in depth below the
pipe, shall be placed for the entire width of the trench and length of the pipe.  The aggregate
shall be compacted to the satisfaction of the Engineer by mechanical means."

Revise Article 550.07 of the Standard Specifications to read:

"550.07 Backfilling.  As soon as the condition of the pipe will permit, the entire width of the
trench shall be backfilled with aggregate to a height of at least the elevation of the center of the
pipe.  The aggregate shall be placed longitudinally along the pipe.  The elevation of the backfill
material on each side of the pipe shall be the same.  The space under the pipe shall be
completely filled.  The aggregate backfill material shall be placed in 200 mm (8 in.) layers, loose
measurement and compacted to the satisfaction of the Engineer by mechanical means.  When
using PVC pipe, the aggregate shall be continued to a height of at least 300 mm (12 in.) above
the top of the pipe.

The installed pipe and its embedment shall not be disturbed when using movable trench
boxes and shields, sheet pile, or other trench protection.
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The remainder of the trench and excavation shall be backfilled to the natural line or finished
surface as rapidly as the condition of the sewer will permit.  The backfill material shall consist of
suitable excavated material from the trench or of trench backfill as herein specified.  All backfill
material shall be deposited in the trench or excavation in such a manner as not to damage the
sewer.  The filling of the trench shall be carried on simultaneously on both sides of the pipe.
The backfill material for trenches and excavation made in the subgrade of the proposed
improvement, and for all trenches outside of the subgrade where the inner edge of the trench is
within 600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter,
stabilized shoulder or sidewalk shall be according to Section 208.  The backfill material shall be
compacted to the satisfaction of the Engineer by mechanical means

All backfill material up to a height of 300 mm (1 ft) above the pipe shall be deposited in
uniform layers not exceeding 200 mm (8 in.) thick, loose measurement.  The material in each
layer shall be compacted to the satisfaction of the Engineer by mechanical means.  The
backfilling above this height shall be done according to Method 1, 2 or 3 as described below,
with the following exceptions.

When trench backfill or excavated material meeting the requirements of Section 208 is
required above the first 300 mm (1 ft) of the pipe, the layers shall not exceed 200 mm (8 in.).
Gradations CA6 or CA10 shall not be used with Method 2 or Method 3.

Method 1.  The material shall be deposited in uniform layers not exceeding 300 mm (1 ft)
thick, loose measurement, and each layer shall be compacted to the satisfaction of the Engineer
by mechanical means.

Method 2.  The material shall be deposited in uniform layers not exceeding 300 mm (1 ft)
thick, loose measurement, and each layer shall be either inundated or deposited in water.

Method 3.  The trench shall be backfilled with loose material, and settlement secured by
introducing water through holes jetted into the backfill to a point approximately 600 mm (2 ft)
above the top of the pipe.  The holes shall be spaced as directed by the Engineer but shall be
no farther than 2 m (6 ft) apart.

The water shall be injected at a pressure just sufficient to sink the holes at a moderate rate
of speed.  The pressure shall be such that the water will not cut cavities in the backfill material
nor overflow the surface.  If water does overflow the surface, it shall be drained into the jetted
holes by means of shallow trenches.

Water shall be injected as long as it will be absorbed by the backfill material and until
samples taken from test holes in the trench show a satisfactory moisture content.  The
Contractor shall bore the test holes not more than 15 m (50 ft) apart and at such other locations
in the trench designated by the Engineer.  As soon as the watersoaking has been completed, all
holes shall be filled with soil and compacted by ramming with a tool approved by the Engineer.

Backfill material which has been watersoaked shall be allowed to settle and dry for at least
10 days before any surface course or pavement is constructed on it.  The length of time may be
altered, if deemed desirable, by the Engineer.  Where the inner edge of the trench is within 600
mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter, stabilized
shoulder or sidewalk, the provisions of this paragraph shall also apply.

At the end of the settling and drying period, the crusted top of the backfill material shall be
scarified and, if necessary, sufficient backfill material added, as specified in Method 1, to
complete the backfilling operations.
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The method used for backfilling and compacting the backfill material shall be the choice of
the Contractor.  If the method used does not produce results satisfactory to the Engineer, the
Contractor will be required to alter or change the method being used so the resultant backfill will
be satisfactory to the Engineer.  Should the Contractor be required to alter or change the
method being used, no additional compensation will be allowed for altering or changing the
method.

The Contractor may, at his/her expense, backfill the entire trench with controlled low
strength material meeting the approval of the Engineer.

When sheeting and bracing have been used, sufficient bracing shall be left across the
trench as the backfilling progresses to hold the sides firmly in place without caving or
settlement.  This bracing shall be removed as soon as practicable.  Any depressions which may
develop within the area involved in the construction operation due to settlement of the backfilling
material shall be filled in a manner approved by the Engineer.

When the Contractor constructs the trench with sloped or benched sides according to Article
550.04, backfilling for the full width of the excavation shall be as specified, except no additional
compensation will be allowed for trench backfill material required outside the vertical limits of the
specified trench width.

Whenever excavation is made for installing sewer pipe across earth shoulders or private
property, the topsoil disturbed by excavation operations shall be replaced as nearly as possible
in its original position, and the whole area involved in the construction operations shall be left in
a neat and presentable condition.

Deflection Testing for Storm Sewers.  All PVC storm sewers will be tested for deflection not
less than 30 days after the pipe is installed and the backfill compacted.

For PVC storm sewers with diameters 600 mm (24 in.) or smaller, a mandrel drag shall be
used for deflection testing.  For PVC storm sewers with diameters over 600 mm (24 in.),
deflection measurements other than by a mandrel drag shall be used.

Where the mandrel is used, the mandrel shall be furnished by the Contractor and pulled by
hand through the pipeline with a suitable rope or cable connected to each end.  Winching or
other means of forcing the deflection gauge through the pipeline will not be allowed.

The mandrel shall be of a shape similar to that of a true circle enabling the gauge to pass
through a satisfactory pipeline with little or no resistance.  The mandrel shall be of a design to
prevent it from tipping from side to side and to prevent debris build-up from occurring between
the channels of the adjacent fins or legs during operation.  Each end of the core of the mandrel
shall have fasteners to which the pulling cables can be attached.  The mandrel shall have 9,
various sized fins or legs of appropriate dimension for various diameter pipes.  Each fin or leg
shall have a permanent marking that states its designated pipe size and percent of deflection
allowable.

The outside diameter of the mandrel shall be 95% of the base inside diameter, where the
base inside diameter is:

For all PVC pipe (as defined using ASTM D 3034 methodology):
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If the pipe is found to have a deflection greater than specified, that pipe section shall be
removed, replaced, and retested."

Revise subparagraph (c) of Article 1003.04 of the Standard Specifications to read:

"(c) Gradation.  The fine aggregate gradation shall be as follows:

Backfill, bedding and trench backfill for pipe
culverts and storm sewers ...........................................  FA 1, FA 2, FA 6

Porous granular embankment and backfill, french drains,
and sand backfill for underdrains .................................  FA 1, or FA 2 (Note 1)

Note 1: For FA 1 and FA 2, the percent passing the 75 µm (No. 200) sieve shall be 2
±2."

Revise the title of Article 1004.06 of the Standard Specifications to read:

"Coarse Aggregate for Blotter, Embankment, Backfill, Trench Backfill, French Drains,
and Bedding."

Add the following to the end of subparagraph (c) of Article 1004.06 of the Standard
Specifications:

"Backfill, bedding, and trench backfill for pipe culverts
and storm sewers .............................................  CA 6, CA 10, and CA 18"

80051
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CONCRETE MIX DESIGN CRITERIA (BDE)
Effective:  August 1, 2001

Revise Table 1(Metric) of Article 1020.04 of the Standard Specifications as follows:

The “Min. Cement Factor kg/cu m” for Class SH concrete shall be 335(1)/360(2).

The “Max. Water/Cement Ratio kg/kg” for Class MS, SI, RR, SC, and SH concrete shall be
0.48 and for Class PV concrete shall be 0.42.

Revise Table 1(English) of Article 1020.04 of the Standard Specifications as follows:

The “Min. Cement Factor cwt/cu yd” for Class SH concrete shall be 5.65(1)/6.05(2).

The “Max. Water/Cement Ratio lb/lb” for Class MS, SI, RR, SC, and SH concrete shall be
0.48 and for Class PV concrete shall be 0.42.

Revise the last sentence of paragraph five of Article 1020.05(b) to read:

“A cement factor below 320 kg/cu m (5.35 hundredweight/cu yd) will not be permitted.”

Revise the first sentence of paragraph four of Article 1021.03(c) to read:

“For Class MS, SI, RR, SC, and SH concrete, the water/cement ratio shall not exceed 0.44.

EPOXY PAVEMENT MARKING (BDE)
Effective: January 1, 2001
Revised: January 1, 2002

Revise Article 1095.04(m) to read:

“(m) The glass beads meet the requirements of Article 1095.07 and the following:

(1) The first drop glass beads shall be tested by the standard visual method of large
glass spheres adopted by the Department.  The beads shall have a silane coating
and meet the following sieve requirements.

Sieve
Size

U.S. Standard
Sieve Number

% Passing
(By Weight)

1.70 mm 12 95-100

1.40 mm 14 75-95

1.18 mm 16 10-47

1.00 mm 18 0-7

850 µm 20 0-5

(2) The second drop glass beads shall be Type B.”

80041
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ERRATA FOR THE 2002 STANDARD SPECIFICATIONS (BDE)

Effective:  January 1, 2002

Page vi Change “SECTION 501.  BITUMINOUS TREATED EARTH SURFACE…” to
“SECTION 501.  REMOVAL OF EXISTING STRUCTURES…”.

Page x Add the heading "LIGHTING" prior to the heading "WIRE AND CABLE".

Page xi Change "SECTION 830.  METAL POLES…" to "SECTION 830.  LIGHT
POLES…".

Add the heading "TRAFFIC SIGNALS" prior to the heading "SIGNAL
MAINTENANCE".

Page 34 Article 107.22(b).  In the fifth line of the first paragraph change “Illinois Department
of Conservation” to “Illinois Department of Natural Resources”.

Page 35 Article 107.22(c).  In the seventh line of the first paragraph change “Illinois
Department of Conservation” to “Illinois Department of Natural Resources”.

Article 107.22(c)(2).  In the first line of the second paragraph change “Department
of Conservation” to “Department of Natural Resources”.

Page 46 Article 108.04.  In the fourth line of the first paragraph change “40 days” to “ten
days”.

Page 140 Article 301.05.  In the second line of the first paragraph change "Type 8" to "Type
B".

Page 144 Article 302.08.  In the first sentence of the second paragraph change "not than" to
"not less than".

Page 185 Article 353.07.  Change “420.10(g)” to “420.10(f)”.

Page 246 Article 406.23.  In the fifth and sixteenth lines of the fifth paragraph change
“1102.01(a)(13)” to “1102.01(a)(9)”.

Page 257 Article 420.02.  Delete “(g)  Preformed Elastomeric Compression Joint Seals for
Concrete……1053.01”.

Page 380 Article 504.06(c)(6).  In the second and sixth lines of the fifth paragraph change "4
°C (40 °F)" to "22 °C (40 °F)".

Page 425 Article 506.04(d).  In the first line of the first paragraph change "wither" to "either".

Page 635 Article 701.03.  Revise the first paragraph to read:  “Equipment.  Equipment shall
be according to the following articles of Section 1100 – Equipment:”.

Page 650 Article 701.06(g).  Delete the second paragraph.
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Page 652 Article 701.08(a).  In the seventh line of the first paragraph change “401411” to
“701411”.

Page 661 Article 703.04.  In the eighth line of the first paragraph change "four degrees" to "
45 degrees".

Page 728 Article 816.03(a).  Revise the first sentence of the first paragraph to read, "The unit
duct shall be installed according to the NEC, directly from the reels on which the
unit duct was shipped, in continuous spans from terminal to terminal without
splicing the duct or cables."

Page 730 Article 817.03.  Revise the third sentence of the sixth paragraph to read, "The
cable shall be installed in continuous spans between terminal points and splicing
will only be permitted in pole handholes or junction boxes on bridge structures
above grade."

Page 734 Article 821.07.  Revise the third paragraph to read, "The mounting shall provide the
correct position of the luminaire as recommended by the manufacturer and shall be
able to withstand assigned loading according to AASHTO.  The sign lighting
installation shall include all aluminum conduit, fittings, attachment hardware, cable
and a disconnect switch with a lockable exterior handle mounted within reach from
the walkway".

Page 738 Change "SECTION 830.  METAL POLES" to " SECTION 830.  LIGHT POLES".

Page 745 Article 837.03(b).  In the fourth line of the first paragraph change “503.07(a)” to
“503.07”.

Page 799 Article 1004.01(c).  In notes 4/, 5/, and 6/, replace the four occurrences of “ ” with
“±”.

Page 822 Article 1006.27(b).  In the first line of the second paragraph change “ASTM F 669”
to “ASTM F 1043”.

Page 847 Article 1009.05.  Delete the last sentence of the first paragraph.

Page 865 Article 1020.04.  In the Class SI Concrete section of Table 1 add "Pile
Encasement…512".

Page 934 Article 1067.01(a)(5)b.  Revise the fifth sentence of the third paragraph to read,
"Proper ignition shall be provided over a range of -15 percent to +5 percent of rated
voltage."

Page 945 Article 1067.07(f)(2)e.  In the fourth line of the first paragraph change "3,300 volts"
to "600 V".

Page 972 Article 1069.01(e)(4).  Revise the second sentence of the first paragraph to read,
"Poles shall have a single piece shaft with a 250 mm (10 in.) minimum outside
bottom diameter at groundline, tapering to a 130 mm (5 in.) minimum outside top
diameter."



FAP Route 132
Section (42X) I-2

Saline County

45sa01cd 60

Page 988 Article 1070.01.  In the chart after the first paragraph, change the references for
both Helix Screw and Pilot Point from  “ASTM A635” and “ASTM A575”,
respectively, to “AASHTO M 270M, Grade 250 (M270, Grade 36)”.

Article 1070.02.  Delete the second sentence of the first paragraph

Article 1070.02.  Revise the first sentence of the second paragraph to read, "Nuts,
washers and the entire length of the anchor rods shall be galvanized according to
Article 1006.09."

Page 1020 Article 1079.02.  Change second subparagraph "(b)"to "(c)".

Page 1048 Article 1086.01(a)(7).  Add the following to the end of the first paragraph, "Where
installed in a heavy salt spray environment, the enclosure shall be stainless steel."

80060

MATERIAL ALLOWANCES

Effective: December 1, 2001

Revise the sixth paragraph of Article 109.07 of the Standard Specifications to read:

“In addition, payment may be made for materials prior to their use in the work.  These
material allowances may be paid at the discretion of the Department when satisfactory evidence
is presented by the Contractor.  Satisfactory evidence includes justification for the allowance (to
expedite the work, meet project schedules, regional or national material shortages, etc.),
documentation of material and transportation costs and evidence that such material is properly
stored on the project or at a secure location acceptable and accessible to the Department.
Material allowances will be considered only for nonperishable materials when the cost, including
transportation, exceeds $10,000 and such materials are not expected to be utilized within 60
days of the request for the allowance.  For contracts valued under $500,000, the minimum
$10,000 requirement may be met by combining the principal (material) product of no more than
two contract items.  An exception to this two item limitation may be considered for any contract
regardless of value for items in which material (products) are similar except for type and/or size.
Material allowances shall not exceed the value of the contract items in which used and shall not
include the cost of installation or related markups.  Amounts paid by the Department for material
allowances will be deducted from estimates due the Contractor as the material is used.  Two-
sided copies of the Contractor’s cancelled checks for materials and transportation must be
furnished to the Department within 60 days of payment of the allowances or the amounts will be
reclaimed by the Department."
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GROUND GRANULATED BLAST-FURNACE SLAG IN PORTLAND CEMENT CONCRETE
(BDE)

Effective: April 1, 1995
Revised: January 1, 2002

Add the following to Article 1020.05 of the Standard Specifications:

"(k) Ground Granulated Blast-Furnace Slag. At the Contractor’s option, GGBF slag may
partially replace portland cement in concrete mixtures, for Class BD, PV, MS, SI, SC and
SH, except when blended cements are used.  A mix design consisting of cement, GGBF
slag, and fly ash may be used only when specified by the Department.  For Class PP
concrete, GGBF slag may be used according to Article 1020.04.

GGBF slag and all other materials proposed for portland cement concrete mix designs
shall be furnished to the Engineer at least 60 days prior to the initiation of work.  The
Engineer may elect to waive the required mix designs if the proposed materials
combination has been previously approved and has demonstrated satisfactory field
performance.

The amount of cement replaced by GGBF slag shall not exceed 25 percent by mass
(weight).  The replacement ratio (GGBF slag:cement replaced) shall be a minimum of 1
to 1 for Grade 100 and 120.  Measurements of GGBF slag and cement shall be rounded
up to the  nearest 2.5 kg (5 lb).

Mix design strength requirements for GGBF slag compensated mixes shall be according
to Article 1020.04.

Requirements for opening the pavement and/or structures to traffic and removal of
falsework shall be according to Articles 701.05 and 503.04 respectively, except a
minimum of 28 days  from time of placement shall elapse in the absence of strength
tests.

Except for Class PP concrete, GGBF slag shall not be used in concrete mixtures when
the air temperature is below 4 °C (40 °F) without permission of the Engineer.  If
permission is given, the mix design strength requirement may require the Contractor to
reduce the quantity of GGBF slag, increase the cement, or eliminate the cement factor
reduction for a water-reducing or high range water-reducing admixture which is
permitted according to Article 1020.05(b)."

80034
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ADJUSTING FRAMES AND GRATES (BDE)

Effective:  August 1, 2001
Revised:  November 1, 2001

Add the following to Article 602.02 of the Standard Specifications:

“(k) High Density Polyethylene (HDPE) Plastic ………………………………………….. Note 2
(l) Recycled Rubber………………………………………………………………………... Note 3

Note 2.   HDPE plastic adjusting rings may be used to adjust the frames and grates of
drainage and utility structures up to a maximum of 75 mm (3 in.).  They shall be installed
and sealed underneath the frames according to the manufacturer’s specifications.

HDPE plastic adjusting rings shall be manufactured from Class B HDPE plastic, as
identified in ASTM D 1248, using the injection molding process.  They shall be designed
and tested to meet or exceed an HS25 wheel load according to the AASHTO Standard
Specifications for Highway Bridges and shall be stabilized against the effects of ultra
violet light.

Recycled material may be used.  If recycled material is used, only polyethylene and less
than two percent polypropylene will be allowed in the reclaim process.  All feed stock
shall be tested by the manufacturer on a procurement/production batch basis to verify
the following property values:

Physical Property Test Standard Value

Melt Flow Index ASTM D 1238 0.30 to 30.0 g/10 min (0.01 to 1.06 oz/10 min)

Specific Gravity ASTM D 792 0.84 to 0.98

Tensile Strength,
Yield

ASTM D 638 13,800 kPa (2000 psi) minimum

HDPE plastic adjusting rings shall have no void areas, cracks, or tears, and have no
effects due to exposure to ultraviolet light.  Ripples or sags are limited to less than ten
percent of the surface.  The actual diameter or length shall not vary more than 3 mm
(0.125 in.) from the specified diameter or length.  Variations in height are limited to ± 1.6
mm (0.063 in.) for parts up to 50 mm (2 in.) or ± 3 mm (0.125 in.) for parts from 50 mm
(2 in.) to 75 mm (3 in.).  Variations shall not exceed 6 mm (0.25 in.) from flat (dish, bow
or convoluting edge) or 3 mm (0.125 in.) for bulges or dips in the surface.
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Note 3.   Riser rings fabricated from recycled rubber may be used to adjust the frames
and grates of drainage and utility structures up to a maximum of 50 mm (2 in.).  They
shall be installed and sealed underneath the frames according to the manufacturer’s
specifications.

Recycled rubber products shall consist of no less than 80 percent by weight recycled
rubber.  The riser shall meet or exceed the following when maintained at 23 ± 2°C (73 ±
3°F) for at least 24 hours prior to and during testing.

Physical Property Test Standard Value

Density ASTM C 642-90 1.10 ± 0.034 g/cu cm
(68.63 ± 2.11 lb/cu ft)

Durometer Hardness ASTM D 2240-97 Shore A 72 ± 61

Compression Deformation
under 1000 kPa (145 psi)

ASTM D 575 –Test Method B
Test of Specified Force

9 ± 4 %

Compression Set ASTM D 395 – Illinois Modified
Test Method B Compression
Set under Constant Deflection
in Air

5 ± 3 %2

Weathering  (70 hrs at
70 °C (158 °F)) Hardness
retained

ASTM D 573 98 %, minimum

Freeze/thaw when
exposed to deicing
chemicals

ASTM C 672-91 3 % loss, maximum

1Average of three tests over a 28 mm (1.12 in.) diameter sample.
2 Samples compressed to 75 percent of initial height.

Recycled rubber adjusting rings shall have no void areas, cracks, or tears, and have no
effects due to exposure to ultraviolet light.  The actual diameter or length shall not vary
more than 3 mm (0.125 in.) from the specified diameter or length.  Variations in height
are limited to ± 1.6 mm (0.063 in.) for parts up to 50 mm (2 in.)."
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Revise Article 603.08 of the Standard Specifications to read:

“603.08 Adjusting Rings.  As an option to Articles 603.03 through 603.07, the
adjustment of frames and grates may be accomplished through the use of adjusting rings that fit
on top of the frame.  These adjusting rings shall be fabricated as a one-piece assembly from
gray iron, ductile iron or structural steel.  They shall provide a structural capacity equal to or
greater than the existing frame and shall not affect the opening size or surface appearance.
The rings shall have a device for positively positioning and fastening the ring to the existing
frame to prevent movement under traffic.”

80052

EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE)

Effective:  August 1, 2001
Revised:  November 1, 2001

When the Engineer is notified or determines an erosion and/or sediment control deficiency(s)
exists, he/she will direct the Contractor in writing to correct the deficiency.  The Contractor shall
then correct the deficiency within 24 hours.  The deficiency may be any lack of repair,
maintenance, or implementation of erosion and/or sediment control devices included in the
contract, or any failure to comply with the conditions of the National Pollutant Discharge
Elimination System (NPDES) Storm Water Permit for Construction Site Activities.

If the Contractor fails to correct the deficiency(s) within 24 hours, a daily monetary deduction will
be imposed for each calendar day or fraction thereof the deficiency exists.  The time period will
begin with the initial written notification to the Contractor and end with the Engineer’s
acceptance of the corrected work.  The per calendar day deduction will be either $1000.00 or
0.05 percent of the awarded contract value, whichever is greater.

If the Contractor fails to respond, the Engineer may correct the deficiencies and deduct the cost
from monies due or which may become due the Contractor.  This corrective action shall in no
way relieve the Contractor of his/her contractual requirements or responsibilities.

80055
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FLY ASH IN PORTLAND CEMENT CONCRETE (BDE)

Effective:  January 1, 2001
Revised:  April 1, 2001

Revise Article 1020.05(c) to read as follows:

(c) Fly Ash.  At the Contractor’s option, fly ash from approved sources may partially replace portland
cement in concrete mixtures, for Class BD, PV, MS, SI, SC, and SH, except when blended cements
are used.  A mix design consisting of cement, fly ash, and ground granulated blast-furnace slag may
be used only when specified by the Department.  For Class PP concrete, fly ash may be used
according to Article 1020.04.

Fly ash and all other materials proposed for portland cement concrete mix designs shall be
furnished to the Engineer at least 60 days prior to the initiation of work.  The Engineer may
elect to waive the required mix designs if the proposed materials combination has been
previously approved and has demonstrated satisfactory field performance.

If Class F fly ash is used, the amount of cement replaced shall not exceed 15 percent by
mass (weight), and the replacement ratio (fly ash:cement replaced) shall be a minimum of
1.5:1.

If Class C fly ash is used, the amount of cement replaced shall not exceed 20 percent by
mass (weight), at a minimum replacement ratio of 1.25:1.  For Class C fly ash, the minimum
replacement ratio may be reduced to 1:1, if the fly ash calcium oxide is 18% or greater, the
fly ash loss on ignition is less than 2.0%, and a water-reducing or high range water-reducing
admixture is used.

For Class PP concrete, the cement replacement with fly ash shall be according to Article
1020.04.

For bridge decks, parapets, pier and abutment caps, backwalls, wingwalls and upper 750
mm (2.5 ft.) of solid piers, the amount of cement replaced shall not exceed 15 percent by
mass (weight) at a minimum replacement ratio of 1.5:1, regardless of the type of fly ash
used.

Measurements of fly ash and cement shall be rounded up to the nearest 2.4 kg (5 lbs.).

Mix design strength requirements for fly ash compensated mixes shall be according to
Article 1020.04.

Requirements for opening the pavement and/or structures to traffic and removal of falsework
shall be according to Articles 701.05 and 503.05, except a minimum of 28 days from time of
placement shall elapse in the absence of strength tests.

Except for Class PP concrete, fly ash shall not be used in concrete mixtures when the air
temperature is below 4º C (40º F), without permission of the Engineer.  If permission is
given, the mix design strength requirement may require the Contractor to reduce the
quantity of fly ash, increase the cement, or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to Article
1020.05(b).
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Fly ash with an R factor greater than 3.0 shall not be used in concrete which will be
subjected to high sulfate concentrations in soil or water.  High sulfate soils shall be those
with concentrations of water soluble sulfate (as SO4) greater than 0.10 percent, and high
sulfate waters shall be those with sulfate concentrations (as SO4) greater than 150 mg/L.

80033

GRADATION FOR FINE AND COARSE AGGREGATES

Effective: April 1, 2001
Revised: January 1, 2002

Add the following note to the tables titled "Fine Aggregate Gradations" in Article 1003.01(c) of
the Standard Specifications:

"6/ Any aggregate produced under the Department's current Policy Memorandum,
'Aggregate Gradation Control System (AGCS)', shall meet the gradation requirements
set under the AGCS program."

Add the following note to the tables titled "Coarse Aggregate Gradations" in Article 1004.01(c) of
the Standard Specifications:

"9/ Any aggregate produced under the Department's current Policy Memorandum,
'Aggregate Gradation Control System (AGCS)', shall meet the gradation requirements
set under the AGCS program."

80047

PAVEMENT PATCHING (CLASS C OR CLASS D) (BDE)

Effective:  April 1, 2001

Add the following to Article 442.10 of the Standard Specifications:

All saw cuts and tie bars required for Class C patches will not be measured for payment.

All saw cuts required for Class D patches will not be measured for payment.

80046
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PORTLAND CEMENT CONCRETE PAVEMENT (BDE)

Effective:  November 1, 2001

Revise article 420.02 (d) of the Standard Specifications to read:

“(d) Poured Joint Sealer………………………………………………….1050.01, 1050.02”

80058

MOBILIZATION (BDE)

Effective:  January 1, 1999
Revised:  November 1, 2000

This work shall consist of preparatory work and operations necessary for the movement of
personnel, equipment, supplies and incidentals to the project site for the establishment of
offices, buildings and other facilities necessary for work on the projects and for all other work or
operations which must be performed or costs incurred when beginning work on the project.

The amount which a Contractor will receive payment for, in accordance with the following
schedule will be limited to six percent of the total contract bid.  Should the bid for the item
exceed six percent, the amount over six percent will not be paid until ninety percent of the
adjusted contract value is earned.

Basis of Payment.  Partial payment of the lump sum amount bid for Mobilization, not exceeding
six percent, will be paid according to with the following schedule:

(a) Upon execution of the contract, seventy-five percent of the pay item will be paid.

(b) When ten percent of the original contract amount is earned, an additional fifteen percent
of the pay item will be paid.

(c) When ninety percent of the contract value is earned, the remaining ten percent of the
pay item will be paid along with any amount bid in excess of the six percent limit.

Nothing herein shall be construed to limit or preclude partial payment for other items as
provided for by the contract.

53312
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AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS (BDE)

Effective: April 1, 2001

Revise Article 402.10 of the Standard Specifications to read:

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate
surface course for temporary access to private entrances, commercial entrances and roads
according to Article 402.07 and as directed by the Engineer.

The aggregate surface course shall be constructed to the dimensions and grades specified
below, except as modified by the plans or as directed by the Engineer.

(a) Private Entrance.  The minimum width shall be 3.6 m (12 ft). The minimum compacted
thickness shall be 150 mm (6 in.).  The maximum grade shall be eight percent, except as
required to match the existing grade.

(b) Commercial Entrance.  The minimum width shall be 7.2 m (24 ft). The minimum
compacted thickness shall be 230 mm (9 in.).  The maximum grade shall be six percent,
except as required to match the existing grade.

(c) Road.  The minimum width shall be 7.2 m (24 ft). The minimum compacted thickness
shall be 230 mm (9 in.).  The grade and elevation shall be the same as the removed
pavement, except as required to meet the grade of any new pavement constructed.

Maintaining the temporary access shall include relocating and/or regrading the aggregate
surface coarse for any operation that may disturb or remove the temporary access.  The same
type and gradation of material used to construct the temporary access shall be used to maintain
it.

When use of the temporary access is discontinued, the aggregate shall be removed and
utilized in the permanent construction or disposed of according to Article 202.03.”

Add the following to Article 402.12 of the Standard Specifications:

“Aggregate surface course for temporary access will be measured for payment as each for
every private entrance, commercial entrance or road constructed for the purpose of temporary
access.  If a residential drive, commercial entrance, or road is to be constructed under multiple
stages, the aggregate needed to construct the second or subsequent stages will not be
measured for payment but shall be included in the cost per each of the type specified.”
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Revise the second paragraph of Article 402.13 of the Standard Specifications to read:

“Aggregate surface course for temporary access will be paid for at the contract unit price per
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD).

Partial payment of the each amount bid for temporary access, of the type specified, will be
paid according to the following schedule:

(a) Upon construction of the temporary access, sixty percent of the contract unit price per
each, of the type constructed, will be paid.

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of
the temporary access, the remaining forty percent of the pay item will be paid upon the
permanent removal of the temporary access.”

80057

PAVEMENT REMOVAL (BDE)

Effective:  January 1, 1999
Revised:  November 1, 2001

Revise the second paragraph of Article 440.02 of the Standard Specifications to read:

“The thickness of the existing pavement structure to be removed, including overlays and
other appurtenances, will be shown on the plans.”

Add the following to Article 440.07 of the Standard Specifications:

“(c) Adjustment of Quantities.  Pavement removal will be adjusted if the thickness varies
more than 15 percent from that shown on the plans.  The quantity will be either
increased or decreased according to the following chart.

% change of thickness % change of quantity

  0 to less than 15 0
15 to less than 20 10
20 to less than 30 15
30 and greater 20

When an adjustment is made for variations in pavement thickness a resulting
adjustment will also be made in the earthwork quantities when applicable.

No adjustment will be made for variations in the amount of reinforcement.”

Revised 01/03/02
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION

Effective:  September 1, 2000

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts.  Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises.  This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575.  For the purposes of this Special Provision, a disadvantaged business
enterprise (DBE) means a business certified by the Department in accordance with the
requirements of 49 CFR part 26 and listed in the DBE Directory or most recent addendum.

CONTRACTOR ASSURANCE:  The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract.  The contractor shall carry out
applicable requirements of 49 CFR part 26 in the award and administration of federally-assisted
contracts.  Failure by the contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy as the
recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT:  As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts.  That goal is 12.5% of all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year.  The Department is required to make a
good faith effort to achieve this goal.  The dollar amount paid to all approved DBE firms
performing work called for in this contract is eligible to be credited toward fulfillment of the
Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR:  This contract includes a
specific DBE utilization goal established by the Department.  The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies.  This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work.  The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 5.00% of the work.  This percentage is set as the DBE participation goal for
this contract.  Consequently, in addition to the other award criteria established for this contract,
the Department will award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:
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The bidder documents that firmly committed DBE participation has been obtained to meet the
goal; or

The bidder documents that a good faith effort has been made to meet the goal, even though the
effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES:  Bidders may consult the DBE Directory as a reference source
for DBE companies certified by the Department.  In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting.  Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.state.il.us.

BIDDING PROCEDURES:  Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid nonresponsive.

In order to assure the timely award of the contract, the as-read low bidder must submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven (7)
working days after the date of letting.  To meet the seven (7) day requirement , the bidder may
send the Plan by certified mail or delivery service within the seven (7) working day period.  If a
question arises concerning the mailing date of a Plan, the mailing date will be established by the
U.S. Postal Service postmark on the original certified mail receipt from the U.S. Postal Service
or the receipt issued by a delivery service.  It is the responsibility of the as-read low bidder to
ensure that the postmark or receipt date is affixed within the seven (7) working days if the bidder
intends to rely upon mailing or delivery to satisfy the submission day requirement.  The Plan is
to be submitted to the Department of Transportation, Bureau of Small Business Enterprises,
Contract Compliance Section, 2300 South Dirksen Parkway, Room 319, Springfield, Illinois
62764 (Telefax: (217)785-1524).  It is the responsibility of the bidder to obtain confirmation of
telefax delivery.  The Department will not accept a Utilization Plan if it does not meet the seven
(7) day submittal requirement, and the bid will be declared nonresponsive.  In the event the bid
is declared nonresponsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the penal sum
of the bidder's proposal guaranty, and may deny authorization to bid the project if re-advertised
for bids.  The Department reserves the right to invite any other bidder to submit a Utilization
Plan at any time for award consideration or to extend the time for award.

The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE participation
commitments to meet the contract goal or has not obtained enough DBE participation
commitments in spite of a good faith effort to meet the goal.  The Utilization Plan shall further
provide the name, telephone number and telefax number of a responsible official of the bidder
designated for purposes of notification of plan approval or disapproval under the procedures of
this Special Provision.
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The Utilization Plan shall include a DBE Participation Commitment Statement, Department form
SBE 2025, for each DBE proposed for the performance of work to achieve the contract goal.
The signatures on these forms must be original signatures.  All elements of information
indicated on the said form shall be provided, including but not limited to the following:

The name and address of each DBE to be used;

A description, including pay item numbers, of the commercially useful work to be done by each
DBE;

The price to be paid to each DBE for the identified work specifically stating the quantity, unit
price and total subcontract price for the work to be completed by the DBE.  If partial pay items
are to be performed by the DBE, indicate the portion of each item, a unit price where
appropriate and the subcontract price amount;

A commitment statement signed by the bidder and each DBE evidencing availability and intent
to perform commercially useful work on the project; and

If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan must also
include a clear identification of the portion of the work to be performed by the DBE partner(s).

The contract will not be awarded until the Utilization Plan submitted by the bidder is approved.
The Utilization Plan will be approved by the Department if the Plan commits sufficient
commercially useful DBE work performance to meet the contract goal.  The Utilization Plan will
not be approved by the Department if the Plan does not commit sufficient DBE performance to
meet the contract goal unless the bidder documents that it made a good faith effort to meet the
goal.  The good faith procedures of Section VIII of this special provision apply. If the Utilization
Plan is not approved because it is deficient in a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no less than a five (5) working day
period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION:  The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion.  The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted.  A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved.  The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work.  Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.
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DBE as the Contractor:  100% goal credit for that portion of the work performed by the DBE’s
own forces, including the cost of materials and supplies.  Work that a DBE subcontracts to a
non-DBE firm does not count toward the DBE goals.

DBE as a joint venture Contractor:  100% goal credit for that portion of the total dollar value of
the contract equal to the distinct, clearly defined portion of the work performed by the DBE’s
own forces.

DBE as a subcontractor:  100% goal credit for the work of the subcontract performed by the
DBE’s own forces, including the cost of materials and supplies.  Work that a DBE subcontractor
in turn subcontracts to a non-DBE firm does not count toward the DBE goal.

DBE as a trucker:  100% goal credit for trucking participation provided the DBE is responsible
for the management and supervision of the entire trucking operation for which it is responsible.
At least one truck owned, operated, licensed and insured by the DBE must be used on the
contact.  Credit will be given for the full value of all such DBE trucks operated using DBE
employed drivers.  Goal credit will be limited to the value of the reasonable fee or commission
received by the DBE if trucks are leased from a non-DBE company.

DBE as a material supplier:

60% goal credit for the cost of the materials or supplies purchased from a DBE regular dealer.

100% goal credit for the cost of materials or supplies obtained from a DBE manufacturer.

100% credit for the value of reasonable fees and commissions for the procurement of materials
and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES:  If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation.  The Department will consider the quality, quantity and intensity of the kinds of
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors are not
intended to be a mandatory checklist and are not intended to be exhaustive.  Other factors or
efforts brought to the attention of the Department may be relevant in appropriate cases, and will
be considered by the Department.
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Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBE companies that have the
capability to perform the work of the contract.  The bidder must solicit this interest within
sufficient time to allow the DBE companies to respond to the solicitation.  The bidder must
determine with certainty if the DBE companies are interested by taking appropriate steps to
follow up initial solicitations.

Selecting portions of the work to be performed by DBE companies in order to increase the
likelihood that the DBE goals will be achieved.  This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate DBE participation, even when
the prime contractor might otherwise prefer to perform these work items with its own forces.

Providing interested DBE companies with adequate information about the plans, specifications,
and requirements of the contract in a timely manner to assist them in responding to a
solicitation.

a. Negotiating in good faith with interested DBE companies.  It is the bidder’s responsibility
to make a portion of the work available to DBE subcontractors and suppliers and to select those
portions of the work or material needs consistent with the available DBE subcontractors and
suppliers, so as to facilitate DBE participation.  Evidence of such negotiation includes the
names, addresses, and telephone numbers of DBE companies that were considered; a
description of the information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a firm’s price
and capabilities as well as contract goals into consideration.  However, the fact that there may
be some additional costs involved in finding and using DBE companies is not in itself sufficient
reason for a bidder’s failure to meet the contract DBE goal, as long as such costs are
reasonable.  Also, the ability or desire of a prime contractor to perform the work of a contract
with its own organization does not relieve the bidder of the responsibility to make good faith
efforts.  Prime contractors are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

Not rejecting DBE companies as being unqualified without sound reasons based on a thorough
investigation of their capabilities.  The contractor’s standing within its industry, membership in
specific groups, organizations, or associations and political or social affiliations (for example
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the contractor’s efforts to meet the project goal.

Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, or
insurance as required by the recipient or contractor.

Making efforts to assist interested DBE companies in obtaining necessary equipment, supplies,
materials, or related assistance or services.
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Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and Federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBE companies.

If the Department determines that the Contractor has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will award the
contract provided that it is otherwise eligible for award.  If the Department determines that a
good faith effort has not been made, the Department will notify the bidder of that preliminary
determination by contacting the responsible company official designated in the Utilization Plan.
The preliminary determination shall include a statement of reasons why good faith efforts have
not been found, and may include additional good faith efforts that the bidder could take.  The
notification will designate a five (5) working day period during which the bidder shall take
additional efforts.  The bidder is not limited by a statement of additional efforts, but may take
other action beyond any stated additional efforts in order to obtain additional DBE commitments.
The bidder shall submit an amended Utilization Plan if additional DBE commitments to meet the
contract goal are secured.  If additional DBE commitments sufficient to meet the contract goal
are not secured, the bidder shall report the final good faith efforts made in the time allotted.  All
additional efforts taken by the bidder will be considered as part of the bidder’s good faith efforts.
If the bidder is not able to meet the goal after taking additional efforts, the Department will make
a pre-final determination of the good faith efforts of the bidder and will notify the designated
responsible company official of the reasons for an adverse determination.

The bidder may request administrative reconsideration of a pre-final determination adverse to
the bidder within the five (5) working days after the notification date of the determination by
delivering the request to the Department of Transportation, Bureau of Small Business
Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319,
Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the request in the United States
mail on or before the fifth business day shall not be deemed delivery.  The pre-final
determination shall become final if a request is not made and delivered.  A request may provide
additional written documentation and/or argument concerning the issue of whether an adequate
good faith effort was made to meet the contract goal.  In addition, the request shall be
considered a consent by the bidder to extend the time for award.  The request will be forwarded
to the Department’s Reconsideration Officer.  The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of whether the bidder
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten (10) working days after receipt of the request for
reconsideration, explaining the basis for finding that the bidder did or did not meet the goal or
make adequate good faith efforts to do so.  A final decision by the Reconsideration Officer that a
good faith effort was made shall approve the Utilization Plan submitted by the bidder and shall
clear the contract for award.  A final decision that a good faith effort was not made shall render
the bid nonresponsive.
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CONTRACT COMPLIANCE:  Compliance with this Special Provision is an essential part of the
contract.  The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE.  The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan.  After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract.  If the contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

No amendment to the Utilization Plan may be made without prior written approval from the
Department’s Bureau of Small Business Enterprises.  All requests for amendment to the
Utilization Plan shall be submitted to the Department of Transportation, Bureau of Small
Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319,
Springfield, Illinois 62764.  Telephone number (217) 785-4611.  Telefax number (217) 785-
1524.

All work indicated for performance by an approved DBE shall be performed, managed and
supervised by the DBE executing the Participation Statement.  The Contractor shall not
terminate for convenience a DBE listed in the Utilization Plan and then perform the work of the
terminated DBE with its own forces, those of an affiliate or those of another subcontractor,
whether DBE or not, without first obtaining the written consent of the Bureau of Small Business
Enterprises to amend the Utilization Plan.  If a DBE listed in the Utilization Plan is terminated for
reasons other than convenience, or fails to complete its work on the contract for any reason, the
Contractor shall make good faith efforts to find another DBE to substitute for the terminated
DBE.  The good faith efforts shall be directed at finding another DBE to perform at least the
same amount of work under the contract as the DBE that was terminated, but only to the extent
needed to meet the contract goal or the amended contract goal.  The Contractor shall notify the
Bureau of Small Business Enterprises of any termination for reasons other than convenience,
and shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good faith
efforts following a termination of a DBE for cause are not successful, the Contractor shall
contact the Bureau and provide a full accounting of the efforts undertaken to obtain substitute
DBE participation.  The Bureau will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract goal
should be amended.
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The Contractor shall maintain a record of payments for work performed to the DBE participants.
The records shall be made available to the Department for inspection upon request.  After the
performance of the final item of work or delivery of material by a DBE and final payment therefor
to the DBE by the Contractor, but not later than thirty (30) calendar days after payment has
been made by the Department to the Contractor for such work or material without regard to any
retainage withheld by the Department, the Contractor shall submit a DBE Payment Report on
Department form SBE 2115 to the District Engineer.  If full and final payment has not been
made to the DBE, the Report shall indicate whether a disagreement as to the payment required
exists between the Contractor and the DBE or if the Contractor believes that the work has not
been satisfactorily completed.  If the Contractor does not have the full amount of work indicated
in the Utilization Plan performed by the DBE companies indicated in the Plan, the Department
will deduct from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages.

The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision.  Final payment shall not be made on the contract until such
time as the Contractor submits sufficient documentation demonstrating achievement of the goal
in accordance with this Special Provision or after liquidated damages have been determined
and collected.

80029
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PAVEMENT THICKNESS DETERMINATION FOR PAYMENT (BDE)

Effective:  April 1, 1999
Revised:  August 1, 2000

Description.  This work shall consist of determining pavement thickness for payment for full
depth bituminous concrete and all pcc pavements.

Materials.  Rapid set materials shall be obtained from the Department’s approved list of
Packaged, Dry, Rapid Hardening Cementitous Materials For Concrete Repairs.  Coarse
aggregate may be added to the mortar if allowed by the manufacturer’s instructions on the
package.  Mixing shall be according to the manufacture’s recommendations.

Equipment.  Cores shall be taken utilizing an approved coring machine.  The cores shall have a
diameter of 50 mm (2 inches).  The cores shall be measured utilizing an approved measuring
device.

CONSTRUCTION REQUIREMENTS

Tolerance in Thickness.  Determination of the pavement thickness shall be performed after the
pavement surface tests and all corrective grinding are complete according to Article 407.09 of
the Standard Specifications.  Adjustments made in the contract unit price for pavement
thickness will be in addition to and independent of those made for the Profile Index.

The pavement will be divided into lots of not more than 1500 m (5000 ft.) in length.  When the
length of a continuous strip of pavement is less than 1500 m (5000 ft.), these short lengths of
pavement, ramps, turn lanes, and other short sections of continuous pavement shall be grouped
together to form lots of approximately 5500 square meters (6500 sq. yds.).  Short segments
between structures will be measured continuously with the structure segments omitted.  Each
lot will be subdivided into 10 equal sublots.  The width of a sublot and lot will be the width from
the pavement edge to the adjacent lane line, from one lane line to the next, or between
pavement edges for single-lane pavements.

Fifty millimeter (two inch) cores shall be taken from the pavement by the Contractor at random
locations selected by the Engineer.  When computing the thickness of a lot, 1 core will be taken
per sublot.  Core locations will be specified by the Engineer prior to beginning the coring
operations.

The Contractor and the Engineer shall witness the coring operations, the measurement, and
recording of the cores.  Core measurements will be determined immediately upon removal from
the core bit and prior to moving to the next core location.  Upon concurrence of the length, the
core samples may be discarded.
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Patching Holes.  Upon completion of coring, all core holes shall be filled with a rapid set mortar
or concrete.  Only enough water to permit placement and consolidation by rodding shall be
used, and the material shall be struck-off flush with the adjacent pavement.

For a rapid set mortar mixture, one part packaged rapid set cement shall be combined with two
parts fine aggregate, by volume; or a packaged rapid set mortar shall be used.  For a rapid set
concrete mixture, a packaged rapid set mortar shall be combined with coarse aggregate
according to the manufacturer’s instructions or a packaged rapid set concrete shall be used.
Mixing of a rapid set mortar or concrete shall be according to the manufacturer’s instructions.

Deficient Core.  When the thickness of the core in a sublot is deficient by more than 10% of plan
thickness, the Contractor will have the option of taking 3 additional cores selected at random by
the Engineer within the same sublot at the Contractor’s expense.  The thickness of the
additional 3 cores will be averaged with the original core thickness.  When the average
thickness shows the sublot to be deficient by 10% or less, no additional action is necessary.  If
the Contractor chooses not to take additional cores, the pavement in the sublot shall be
removed and replaced at the Contractor’s expense.  When additional cores are taken and the
average thickness of the additional cores show the sublot to be deficient by more than 10%, the
pavement in that sublot shall be removed and replaced at the Contractor’s expense.  When
requested in writing by the Contractor, the Engineer, at his/her option, may permit in writing
such thin pavement to remain in place.  For Bituminous Concrete Pavement (Full Depth)
allowed to remain in place, additional lift(s) may be placed, at the Contractor’s expense, to bring
the deficient pavement to plan thickness when the Engineer determines grade control conditions
will permit such lift(s).  The material thickness(es), areas to be overlaid, and method of
placement used for additional lift(s) will be approved by the Engineer.  When the thin pavement
is removed and replaced or additional lifts are placed, the replacement pavement will be
retested for thickness at the Contractor’s expense.  When the thin pavement is left in place and
no additional lift(s) are placed, no payment will be made for the deficient pavement sublot.  The
thickness of the original core taken in the sublot will be used in determining the payment for the
entire lot and no adjustment to the pay factor will be made for any corrective action taken.

Deficient Lot.  After analyzing the cores, the Percent Within Limits will be calculated.  A lot of
pavement represented by the Percent Within Limits (PWL) of 60% or less, shall be removed and
replaced at the Contractor’s expense.  When requested in writing by the Contractor, the
Engineer, at his/her option, may permit in writing such pavement to remain in place.  For
Bituminous Concrete Pavement (Full Depth), allowed to remain in place, additional lift(s) may be
placed, at the Contractor’s expense, to bring the deficient pavement to plan thickness when the
Engineer determines grade control conditions will permit such lift(s).  The material,
thickness(es), areas to be overlaid and method of placement used for the additional lift(s) will be
approved by the Engineer.  After either corrective action, the Contractor shall core the lot
according to the “Coring Procedures” at no additional cost to the Department.  The PWL will
then be recalculated for the lot, however, the pay factor for the lot will be a maximum of 100%.
When requested in writing by the Contractor, the Engineer, at his/her option, may permit in
writing, the lot to remain in place.  When the lot is left in place and no additional lifts are placed
the pay factor for the lot will be based on the calculated PWL.
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Right of Discovery.  When the Engineer has reason to believe the random core selection
process will not accurately represent the true conditions of the work, he/she may order cores in
addition to those specified.  The additional cores shall be taken at specific locations determined
by the Engineer.  The Engineer will provide notice to the Contractor containing an explanation of
the reasons for his/her action.  These additional cores and locations will be determined prior to
commencement of coring operations.  When the additional cores show the pavement to be
deficient by more than 10%, additional cores shall be taken at locations determined by the
Engineer to determine the limits of the deficient pavement area.  The deficient pavement area
will be defined as the area between two acceptable cores.  An acceptable core is a core with a
thickness of 90% or more of plan thickness.  The defined pavement area shall be removed and
replaced at the Contractor’s expense.  When requested by the Contractor, the Engineer, at
his/her option, may permit in writing such thin pavement to remain in place.  On Bituminous
Concrete Pavement (Full Depth) allowed to remain in place, additional lift(s) may be placed to
bring the deficient pavement to plan thickness when the Engineer determines that grade control
conditions will permit such lift(s).  The material, thickness(es), areas to be overlaid and method
of placement for the additional lift(s) will be approved by the Engineer.  When the thin pavement
is removed and replaced or additional lifts are placed, the replacement pavement will be
retested for thickness at the Contractor’s expense.  When the thin pavement is left in place and
no additional lift(s) are placed, no payment will be made for the deficient pavement.  When the
additional cores show the pavement to be deficient by 10% or less the additional cores will be
paid for according to Article 109.04.  When the additional cores show the pavement to be
deficient by more than 10% the additional cores taken in the deficient area shall be at the
Contractor’s expense.

Profile Index Adjustment.  After any section of pavement is removed and replaced or any
additional lifts are added, the corrected areas shall be tested for pavement smoothness and any
necessary Profile Index adjustments and/or corrections will be made based on these final profile
readings.  Such surface testing shall be performed at the Contractor’s expense.

Core Analysis.  Cores will be analyzed according to the following:

(a) Definition:

xi = Individual values (core lengths) under consideration
n = Number of individual values under consideration

(10 per lot)

x = Average of the values under consideration
LSL = Lower Specification Limit (LSL = 0.98 plan thickness for pavement)
QL = Lower Quality Index
S = Sample Standard Deviation
PWL = Percent Within Limits

Σ = (x - x )2 + (x2 - x)2 + . . . + (x10 - x)2
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Determine x for the lot to the nearest two decimal places.

Compute the sample standard deviation to the nearest three decimal places using:

( )
1

2

1

−
−

= �
n

xx
S

Determine the Lower Quality Index to the nearest two decimal places using:

QL = 
( )

S
LSLx −

Determine the percentage that will fall above the Lower Specification Limit (LSL) by going to the
attached Table and utilizing calculated QL.  Read the appropriate PWL value from the Table.
For QL values less than zero the value shown in the table must be subtracted from 100 to obtain
PWL.

Pay Adjustment.  The following pay adjustment equation will be used to determine (to the
nearest two decimal places) the pay factor for each lot.

Pay Factor (%) = 55 + 0.5 (PWL)

If x for a lot is less than the plan thickness, the maximum pay factor for that lot will be 100%.

Total Payment.  The payment will be based on the appropriate pay items in Sections 407, 420,
and 421.  The final payment will be adjusted according to the following equation:

Total Payment = PF[CUP (SQMPAVT - DEFPAVT)]

PF = Total Pay Factor
CUP = Contract Unit Price
SQMPAVT = Square Meters of Pavement Placed
DEFPAVT = Square Meters of Deficient Pavement

The total pay factor for the entire pavement will be the average of all the lots, however, not more
than 102% of plan quantity will be paid.

All work involved in determining the total payment will be included in the contract unit prices of
the pay items involved.

53600
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Percent Within Limits
Quality
Index
(Q)*

Percent in
Limits
(PWL)

Quality
Index
(Q)*

Percent in
Limits
(PWL)

Quality
Index
(Q)*

Percent in
Limits
(PWL)

Quality
Index
(Q)*

Percent in
Limits
(PWL)

Quality
Index
(Q)*

Percent in
Limits
(PWL)

Quality
Index
(Q)*

Percent in
Limits
(PWL)

Quality
Index
(Q)*

Percent in
Limits
(PWL)

0.00 50.00 .040 65.07 0.80 78.43 1.20 88.76 1.60 95.46 2.00 98.83 2.40 99.89
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97 1.61 95.58 2.01 98.88 2.41 99.90
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17 1.62 95.70 2.02 98.92 2.42 99.91
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38 1.63 95.81 2.03 98.97 2.43 99.91
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58 1.64 95.93 2.04 99.01 2.44 99.92

0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79 1.65 96.05 2.05 99.06 2.45 99.93
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99 1.66 96.16 2.06 99.10 2.46 99.94
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19 1.67 96.27 2.07 99.14 2.47 99.94
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38 1.68 96.37 2.08 99.18 2.48 99.95
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58 1.69 96.48 2.09 99.22 2.49 99.95

0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78 1.70 96.59 2.10 99.26 2.50 99.96
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96 1.71 96.69 2.11 99.29 2.51 99.96
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15 1.72 96.78 2.12 99.32 2.52 99.97
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33 1.73 96.88 2.13 99.36 2.53 99.97
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52 1.74 96.97 2.14 99.39 2.54 99.98

0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70 1.75 97.07 2.15 99.42 2.55 99.98
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87 1.76 97.16 2.16 99.45 2.56 99.98
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04 1.77 97.25 2.17 99.48 2.57 99.98
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22 1.78 97.33 2.18 99.50 2.58 99.99
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39 1.79 97.42 2.19 99.53 2.59 99.99

0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56 1.80 97.51 2.20 99.56 2.60 99.99
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72 1.81 97.59 2.21 99.58 2.61 99.99
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88 1.82 97.67 2.22 99.61 2.62 99.99
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05 1.83 97.75 2.23 99.63 2.63 100.00
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21 1.84 97.83 2.22 99.66 2.64 100.00

0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37 1.85 97.91 2.25 99.68 > 2.65 100.00
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52 1.86 97.98 2.26 99.70
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67 1.87 98.05 2.27 99.72
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83 1.88 98.11 2.28 99.73
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98 1.89 98.18 2.29 99.75

0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13 1.90 98.25 2.30 99.77
0.31 61.77 0.71 75.64 1.11 86.73 1.51 94.27 1.91 98.31 2.31 99.78
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41 1.92 98.37 2.32 99.80
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54 1.93 98.44 2.33 99.81
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68 1.94 98.50 2.34 99.83

0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82 1.95 98.56 2.35 99.84
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95 1.96 98.61 2.36 99.85
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08 1.97 98.67 2.37 99.86
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20 1.98 98.72 2.38 99.87
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33 1.99 98.78 2.39 99.88

*For Q values less than zero, subtract the table value from 100 to obtain PWL
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NON–SPECIAL WASTE WORKING CONDITIONS
This work shall be according to Article 669 of the Standard Specifications for Road and Bridge
Construction adopted January 1, 2002 and the following:

Qualifications.  The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking undereground storage tank (LUST) cleanups or that is prequalified in
hazardous waste by the Department.  Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided
to the Engineer for approval.

General.  Implementation of this Special Provision will likely require the Contractor to
subcontract for the execution of certain activities.  It will be the Contractor's responsibility to
assess the working conditions and adjust anticipated production rates accordingly.

The Contractor shall manage all contaminated materials as non-special  waste as previously
identified.  This work shall include monitoring and potential sampling, analytical testing, and
management of petroleum contaminated material.  The generator number for Saline County
is 1658995001.

The Contractor shall excavate and dispose of any soil classified as a non-special  waste as directed by
this project or the Engineer.  Any excavation or disposal beyond what is required by this project or the
Engineer shall be at the Contractor’s expense.  The preliminary site investigation (PSI) report, available
through the District’s Environmental Studies Unit, estimated the excavation quantity of non-special  waste
at the following location.  The information available at the time of plan preparation determined the limits of
the contamination and the quantities estimated were based on soil excavation for construction purposes
only.  The lateral distance is measured from centerline and the farthest distance is the offset distance or
construction limit which ever is less.  The Environmental Firm shall continuously monitor for worker
protection and the Contractor shall manage and dispose of all soils excavated within the following areas
as classified below.

1. Station 21+024 to Station 21+043 ± 0 to 15 meters (0 to 49 feet) RT (US 45 - CITGO Service Station)
- non-special waste.

2. Station 21+060 to Station 21+081 ± 0 to 15 meters (0 to 49 feet) RT (US 45 - CITGO Service Station)
- non-special waste.

Although the above areas contain contaminated soil, the Environmental Firm must continuously monitor
for worker protection and soil contamination at the following areas.

1. Station 21+000 to Station 21+100 +/- 0 to 15 meters (0 to 49 feet) RT (US 45 - CITGO Service
Station).  Contaminants of concern sampling parameters: BETX,  PNAs,  Arsenic, and TCLP Lead.

Backfill pugs shall be place within the following locations.

1. Station 21+000 to Station 21+100 ± 0 to 15 meters (0 to 49 feet) RT (US 45 - CITGO Service Station).

Basis of Payment.  LEAD TCLP SOIL ANALYSIS using an ICP instrument and EPA Methods
1311(extraction), 6010B, and 7470A  will be paid for at the contract unit price per EACH.  This price shall
include transporting the sample from the job site to the laboratory.

ARSENIC AND pH SOIL ANALYSIS using an ICP instrument and EPA Methods 6010B, 7471A, and
9045C will be paid for at the contract unit price per EACH.  This price shall include transporting the
sample from the job site to the laboratory.

Added 01/03/02



ILLINOIS DEPARTMENT OF LABOR
PREVAILING WAGES FOR SALINE COUNTY EFFECTIVE JANUARY 2002          

These Prevailing rates of wages are included in this contract proposal which is subject to
check Sheet #4 of the Supplemental Specifications and Recurring Special Provisions. The
rates have been ascertained and certified by the Illinois Department of Labor for the
locality in which the work is to be performed and for each craft or type of work or
mechanic needed to execute the work of the contract.  As required by the Prevailing
Wage Act 820 (ILCS 130/0.01, et seq.) and Check Sheet #4 of this contract, not less than
the rates of wages ascertained by the Illinois Department of Labor and as revised during
the performance of the contract shall be paid to all laborers, workers and mechanics
performing work under the contract.  Post this scale of wages in a prominent and easily
accessible place at the site of work.

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as listed
in this specification of rates, the contractor shall post the revised rates of wages and shall
pay not less than the revised rates of wages.  The contractor shall notify each of its
subcontractors of the revised rates of wages.

Wage rate information can be obtained by visiting the Illinois Department of Labor web
site at http://www.state.il.us/agency/idol  or by calling (312) 793-2814.

http://www.state.il.us/agency/idol


Saline County Prevailing Wage for January 2002
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac
Trng
==================== == === = ====== ====== ===== === === ===== ===== =====
=====
ASBESTOS ABT-GEN        ALL   18.600 19.050 1.5   1.5 2.0 3.150 4.250 0.000
0.400
ASBESTOS ABT-MEC        BLD   20.800  0.000 2.0   2.0 2.0 2.000 2.980 0.000
0.000
BOILERMAKER             BLD   25.000 27.500 1.5   1.5 2.0 3.800 7.840 0.000
0.150
BRICK MASON             BLD   21.540 23.040 1.5   1.5 2.0 4.250 4.700 0.000
0.425
CARPENTER               BLD   21.530 22.780 1.5   1.5 2.0 4.250 4.600 0.000
0.250
CARPENTER               HWY   21.160 22.410 1.5   1.5 2.0 4.250 4.920 0.000
0.350
CEMENT MASON            BLD   22.750 23.250 1.5   1.5 2.0 2.550 2.000 0.000
0.100
CEMENT MASON            HWY   23.350 23.850 1.5   1.5 2.0 2.550 2.000 0.000
0.200
ELECTRICIAN             ALL   27.690 29.850 1.5   1.5 2.0 3.200 4.980 0.000
0.420
ELECTRONIC SYS TECH     BLD   18.250 18.750 1.5   1.5 2.0 3.800 0.550 0.000
0.000
GLAZIER                 BLD   21.050  0.000 1.5   1.5 2.0 2.400 3.100 0.000
0.000
HT/FROST INSULATOR      BLD   23.550 24.550 1.5   1.5 2.0 2.800 5.710 0.000
0.090
IRON WORKER             ALL   22.300 23.300 1.0   1.5 2.0 2.850 6.550 0.000
0.250
LABORER                 ALL   18.600 19.050 1.5   1.5 2.0 3.150 4.250 0.000
0.300
LABORER                 HWY 1 13.950 14.400 1.5   1.5 2.0 3.150 4.250 0.000
0.300
MACHINIST               BLD   30.610 32.360 2.0   2.0 2.0 3.200 2.600 2.110
0.000
MARBLE MASON            BLD   21.540 23.040 1.5   1.5 2.0 4.250 4.700 0.000
0.425
MILLWRIGHT              BLD   21.530 22.780 1.5   1.5 2.0 4.250 4.600 0.000
0.250
MILLWRIGHT              HWY   21.160 22.410 1.5   1.5 2.0 4.250 4.920 0.000
0.350
OPERATING ENGINEER      ALL 1 23.300 24.300 1.5   1.5 2.0 3.750 5.000 0.000
0.700
OPERATING ENGINEER      ALL 2 21.400 24.300 1.5   1.5 2.0 3.750 5.000 0.000
0.700
OPERATING ENGINEER      ALL 3 20.650 24.300 1.5   1.5 2.0 3.750 5.000 0.000
0.700
OPERATING ENGINEER      ALL 4 20.000 24.300 1.5   1.5 2.0 3.750 5.000 0.000
0.700
OPERATING ENGINEER      ALL 5 19.400 24.300 1.5   1.5 2.0 3.750 5.000 0.000
0.700
OPERATING ENGINEER      HWY 1 17.470 18.470 1.5   1.5 2.0 3.750 5.000 0.000
0.700
OPERATING ENGINEER      HWY 2 16.050 18.470 1.5   1.5 2.0 3.750 5.000 0.000
0.700
OPERATING ENGINEER      HWY 3 15.480 18.470 1.5   1.5 2.0 3.750 5.000 0.000
0.700
OPERATING ENGINEER      HWY 4 15.000 18.470 1.5   1.5 2.0 3.750 5.000 0.000
0.700



OPERATING ENGINEER      HWY 5 14.500 18.430 1.5   1.5 2.0 3.250 4.400 0.000
0.600
PAINTER                 BLD   19.890 20.890 1.5   1.5 1.5 3.080 3.500 0.000
0.250
PAINTER                 HWY   24.190 25.190 1.5   1.5 1.5 3.080 3.500 0.000
0.250
PAINTER OVER 30FT       BLD   20.890 21.890 1.5   1.5 1.5 3.080 3.500 0.000
0.250
PAINTER PWR EQMT        BLD   20.890 21.890 1.5   1.5 1.5 3.080 3.500 0.000
0.250
PAINTER PWR EQMT        HWY   25.190 26.190 1.5   1.5 1.5 3.080 3.500 0.000
0.250
PILEDRIVER              BLD   21.530 22.780 1.5   1.5 2.0 4.250 4.600 0.000
0.250
PILEDRIVER              HWY   21.160 22.410 1.5   1.5 2.0 4.250 4.920 0.000
0.350
PIPEFITTER              BLD   25.700 27.200 1.5   1.5 2.0 3.650 5.750 0.000
0.300
PLASTERER               BLD   22.750 23.250 1.5   1.5 2.0 2.550 2.000 0.000
0.100
PLUMBER                 BLD   25.700 27.200 1.5   1.5 2.0 3.650 5.750 0.000
0.300
ROOFER                  BLD   17.050 17.850 1.5   1.5 2.0 3.450 3.400 0.000
0.000
SHEETMETAL WORKER       ALL   25.200 26.200 1.5   1.5 2.0 3.550 3.270 1.510
0.040
SPRINKLER FITTER        BLD   29.040 30.540 1.5   1.5 2.0 3.400 2.900 0.000
0.150
STONE MASON             BLD   21.540 23.040 1.5   1.5 2.0 4.250 4.700 0.000
0.425
TELECOM WORKER          ALL   21.900 23.400 1.5   1.5 2.0 3.000 2.650 1.430
0.000
TERRAZZO MASON          BLD   27.500 27.800 1.5   1.5 2.0 0.000 2.950 0.000
0.000
TILE LAYER              BLD   21.530 22.780 1.5   1.5 2.0 4.250 4.600 0.000
0.250
TRUCK DRIVER            ALL 1 22.750  0.000 1.5   1.5 2.0 4.360 2.650 0.000
0.000
TRUCK DRIVER            ALL 2 23.150  0.000 1.5   1.5 2.0 4.360 2.650 0.000
0.000
TRUCK DRIVER            ALL 3 23.350  0.000 1.5   1.5 2.0 4.360 2.650 0.000
0.000
TRUCK DRIVER            ALL 4 23.600  0.000 1.5   1.5 2.0 4.360 2.650 0.000
0.000
TRUCK DRIVER            ALL 5 24.350  0.000 1.5   1.5 2.0 4.360 2.650 0.000
0.000
TRUCK DRIVER            HWY 6 17.400  0.000 1.5   1.5 2.0 3.475 2.920 0.000
0.000
TRUCK DRIVER            HWY 7 13.800  0.000 1.5   1.5 2.0 3.475 2.920 0.000
0.000
TRUCK DRIVER            HWY 8 14.300  0.000 1.5   1.5 2.0 3.475 2.920 0.000
0.000
TUCKPOINTER             BLD   21.540 23.040 1.5   1.5 2.0 4.250 4.700 0.000
0.425

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked
each day, Monday through Friday.
OSA  (Overtime is required for every hour worked on Saturday)
OSH  (Overtime is required for every hour worked on Sunday and Holidays)
H/W  (Health & Welfare Insurance)
Pensn (Pension)
Vac (Vacation)



Trng (Training)

Explanations
SALINE COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall  on a
Sunday is celebrated on the following Monday.  This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay.   Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.
If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material from any place in a
building, including mechanical systems where those mechanical systems
are to be  removed.  This includes the removal of asbestos materials
from ductwork or pipes in a building when the building is to be
demolished at the time or at some close  future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to  remain.

LABORER

Class 1.  (Oil and Chip Resealing) Hook and unhook chip box from
aggregate truck; distribute material within chip box; perform flagging
work related to oil and chip  resealing; hand spray oil fluids; handle
traffic control, including setting-up and maintaining barricades,
drums, cones, delineators, signs and other such items, as  well as
laying-out and applying or removing temporary roadway markings used to
control traffic in job site related to oil and chip resealing; and
perform clean- up related to oil and chip resealing.  Oil and chip
resealing means the application of road oils and liquid asphalt to
coat an existing road surface, followed by  application of aggregate
chips or gravel to coated surface, and subsequent rolling of material
to seal the surface.

ELECTRONIC SYSTEMS TECHNICIAN

Installing, assembling and maintaining sound and intercom, protection
alarm (security), master antenna television, closed circuit
television, computer  hardware and software programming and
installation to the network's outlet and input (EXCLUDING all cabling,
power and cable termination work historically  performed by wiremen),
door monitoring and control, nurse and emergency call programming and
installation to the system's outlet and input (EXCLUDING all  cabling,
power and cable termination work historically performed by wiremen),
clock and timing; and the installation and maintenance of transmit and
receive  antennas, transmitters, receivers, and associated apparatus
which operates in conjunction with the above systems.  All work
associated with these system  installations will be included EXCEPT
(1) installation of protective metallic conduit, excluding less than
ten-foot runs strictly for protection of cable, and (2) 120  volt AC
(or higher) power wiring and associated hardware.



TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air
compressor and welding machines and brooms, including those pulled by
separate units, truck driver  helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job  site, and fork lifts up
to 6,000 lb. capacity.

Class 2.  Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor
trucks or similar  equipment when used for transportation purposes.
Fork lifts over 6,000 lb. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3.  Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics and working
forepersons, and  dispatchers.  Five axle or more combination units.

Class 4.  Low Boy and Oil Distributors.

Class 5.  Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - HIGHWAY (Oil and Chip Resealing ONLY)  Oil and chip
resealing means the application of road oils and liquid asphalt to
coat an existing road surface, followed by application of aggregate
chips or gravel to  coated surface, and subsequent rolling of material
to seal the surface.  It involves driving of contractor or
subcontractor owned, leased, or hired pickup, dump,  service, or oil
distributor trucks.  Includes transporting materials and equipment
(including, but not limited to oils, aggregate supplies, parts,
machinery and  tools) to or from the job site; distributing oil or
liquid asphalt and aggregate; stock piling material; and maintaining
trucks at job site related to oil and chip  resealing.

Class 6.  Distributors, liquid asphalt hauling and hauling of asphalt
rubber-tired rollers.

Class 7.  Stockpiling.

Class 8.  Tandem hauling to job site.

OPERATING ENGINEERS - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1.  APSCO or Equal Spreading Machine, Backhoe, Backfiller, Boom
or Winch Cat, Bituminous Mixplane Machine, Blacksmith, Bituminous
Surfacing Machine,  Bull-Dozer, Crane, Shovel, Dragline, Truck Crane,
Pile Driver, Concrete Breaker, Concrete or PumpCrete Pumps, Dinky or
Standard Locomotives, Well or Caisson  Drills, Elevating Grader, Fork
Lifts, Flexplane, Gradeall, Hi-Lift Hoists, Guy-Derricks, Hysters,
Mechanic Motor Patrol, Mixers-21 cu. ft. or over, Push Cats, Pulls and
Scrapers, Two Well Point Pumps, Pulverizer or Tiller, PugMill,
Rubber-Tired Farm Type Tractor with Bulldozer/Blade/Auger or hi-lift
over 1/2 yd., Jersey  Spreader, Tract-Air used with Drill or Hi-Lift,
Trenching or Ditching Machines, Wood Chipper w/Tractor, Self-Propelled
Roller w/Blade, Equipment Greaser,  Self-Propelled Bump Grinder on
Concrete pavement, Boat Operator, Skid-Loaders, Tuggers, Lazer
Screed,and Self-Propelled Chip Spreader (when others run  conveyors).

Class 2.  Any type tractor pulling any type roller or disc, Two Air
Compressors (220 cu. ft. capacity or over), Two AirTract Drills,
Air-Track Drill w/Compressor,  Automatic Bins or Scales w/Compressor
or Generator, Pipeline Boring Machine, Bulk Cement Plant w/Separate



Compressor, Power Operated Bull Float,  Hydra-Lift w/Single Motor,
Straw Mulcher Blower w/Spout, Self-Propelled Roller/Compactor,
Back-End man on Bituminous Surfacing Machine, oiler on milling
machine.
Class 3.  Air Compressor w/Valve driving piling, Boom or Winch Type
Truck, Two Conveyors, Self-Propelled Concrete Saw, Form Grader, Truck
Crane Oiler,  Self-Propelled Vibrator, Rubber Tired Farm Type Tractor
w/Blade/Bulldozer/Auger/hi-lift - 1/2 yd. or less, Elevator Operator,
Man Lift (scissor lift) when lifting  materials.

Class 4.  Air-Track Drill (one), Belt Drag Machine, Power Broom,
Mechanical Plasterer Applicator, Trac-Air, Air Compressor (220 cu. ft.
or over) One, Air  Compressor (under 220 cu. ft) four, Automatic Bin,
Bulk Cement Plant w/Built-in Compressor running off same motor or
electric motor, Fireman or Switchman,  Self-Propelled Form Tamper,
Light Plants (4), Welding Machines (4), Pumps (4), or Combination of
four (4) Pumps, Light Plants, Welding Machines, Air-Compressors
(under 220 cu. ft.), Mudjacks or Wood Chipper, Mixers - less than 21
cu. ft. Mortar Mixer w/Skip or Pump, Pipeline Tract Jack.  One
Operating Engineer may  operate and maintain any combination of the
following pieces of equipment, not to exceed four (4) which shall be
within a reasonable distance, such combination  may include any
equipment in this classification:  (Compressors, Light Plants,
Generators, Welding Machines, Pumps or Conveyors), One Well- Point
Pump, Two  Motor Driven Heaters.

Class 5.  One Air Compressor (under 220 cu. ft.), One Engine-Driven
Conveyor, One Motor Driven Heater, One Light Plant, One Pump, One
Welding Machine, One Ulmac  or Equal Spreader, Oilers, and one
Generator 10 kw or greater.  OPERATING ENGINEER - HIGHWAY (Oil and
Chip Resealing ONLY).  Oil and chip resealing means the application of
road oils and liquid asphalt to coat an existing road  surface,
followed by application of aggregate chips or gravel to coated
surface, and subsequent rolling of material to seal the surface.

Class 1.  See Class 1 above for types of equipment operated.

Class 2.  See Class 2 above for types of equipment operated.

Class 3.  See Class 3 above for types of equipment operated.

Class 4.  See Class 4 above for types of equipment operated.

Class 5.  See Class 5 above for types of equipment operated.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
If there is no such  definition on  file, the Bureau of Labor
Statistics SIC list will be used.  If a task to be performed is not
subject to one of the classifications of pay set out, the Department
will  upon being contacted state which neighboring county has such a
classification and provide such rate, such rate being deemed to exist
by reference in this  document.  Further, if no such neighboring
county rate applies to the task, the Department shall undertake a
special determination, such special determination  being then deemed
to have existed under this determination.  If a project requires
these, or any classification not listed, please contact IDOL at
618/993-7271 for  wage rates or clarifications.

LANDSCAPING



Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver.  The work performed by landscape
plantsman and  landscape laborer is covered by the existing
classification of laborer.  The work performed by landscape operators
(regardless of equipment used or its size) is  covered by the
classifications of operating engineer.  The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the  classifications of truck driver.
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